DESIGN BUILD SCOPE OF WORK

DATE: February 07, 2013
REVISED DATE: July 12, 2013

PROJECT IDENTIFICATION:

BUILDINGS:MD1822AG and MD0778AG

LOCATION: - U.S. Census Bureau Headquarters,
4600, and 600A Silver Hill Road,
Suitland, MD 20746

PROJECT CONTROL (ASID): RMD00580
CONTRACT NUMBER: GS11P13ZGC0041
GSA WORK ITEM NO 1028 CHECK VALVE REPLACEMENT and

Mechanical Vibration Repairs

BACKGROUND

The US Census Bureau's Head%ualjters Building was completed in 2007; the excessive
equipment vibration in the mechanical rooms areas only causing the floors to shake. In
order correct this problem the North and South Buildings’ equipment in the mechanical

room areas will have to be replaced or an adjustment to the spring isolators, or relocation

some of the following equipment:

Cooling Towers,
Centrituge Chillers,

lled water pumps
Condenser water pumps,

Relocate check valve which is installed too close to the pump discharge. This

deficiency causes the floor to shake when shutting down the pumps because check

valve is too close causing excessive compression.

ITI. SCOPE OF WORK

Make sure the design is in compliance with recommendations stated in the Survey Study
under the Mechanical portion of the Census Headquarters Final Report. This information
can be found in the STUDY report referenced under Census Headquarters Final Report
pages 3-4, reference Volume I under Existing Conditions pages 8-14, and under Equipment
Shutdown page 15; Reference Appendix N Mechanical Equipment; Appendix O
Mechanical Vibration Controls; and Appendix R Shutdown and Start-up Sequence.
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Relocate one: flexible piping connection at some locations, at Pumps.
Two: Replace or adjust chlmpment isolators, at all locations.

Three: Relocate check valve, at Pumcgﬁ.

Four: Relocate Pipes Stanchions at Chillers that are incorrectly located to
isolate vibration.

Fifth: Replace or adjust flexible piping connection within the
manufacturer’s recommendations.

In this contract, Regair all defective machinery, vibration isolation devices, and all work
must be inspected, by Manufacturer after installation is completed. In this Contract,
Vibration monitoring will be required, by a Seismic testing company, to perform and
verified the improvement of repairs.

Below is a list of all the equipment in each building:

North Building / MD0778AG

Emergency Generator Radiator 5
Disassemble/Reassemble

5" Vibration Unit 16
Boiler Pumps Disassemble/Reassemble 3
4" Vibration Unit 12
Chiller Units Disassemble/Reassemble 7
3" Vibration Unit 28

Condensing Water Pump Disassemble/Reassemble 4

3" Vibration Unit 16
Cooling Tower Disassemble/Reassemble 6
10" Vibration Unit 24
Replace 10" Check valves 4
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- South Building / MD1822AG

Emergency Generator Radiator

Disassemble/Reassemble :
5" Vibration Unit 16
Boiler Pumps Disassemble/Reassemble 3
4" Vibration Unit 12
Chiller Units Disassemble/Reassemble 7
3" Vibration Unit 28
Condensing Water Pump Disassemble/Reassemble 4
3" Vibration Unit 16
Cooling Tower Disassemble/Reassemble 6
10" Vibration Unit 24
Replace 10" Check valves 4

OBJECTIVES

To mitigate and reduce the vibration within the mechanical room when shutdown and

start-up sequence;

Repair all defective machinery, vibration isolation devices;

All work must to be ins_Fgcted, by Nganufacturer to ensure that the installation meets

contract requirements. Therefore

31‘

party Seismic testing company shall be required, to

monitor the vibration to verify repairs.
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New design to be greater then existing standards., Contractors should direct
uestions to the CAD Manager in the GSA region where the project is Iocated.

or list, see www.gsa.govicad or www.osa.qgov/cifrn. For B guidelines, see
www.asa.gov/bim. For special data management (SDM), see www.qsa.gov/sdm.
VII. SPECIAL CONSIDERATIONS

Submission Requirements: The A/E will submit design documents according to the
following schedule:

1. Check set (65%) Due: 4 weeks after NTP
Documents required:
8 set half size drawings. W. Specifications.
PDF file of all documents. One
Schedule and Construction Cost.
(Additional 2 weeks for
Government & customer review)

2. Sﬁg‘fk set (100%) 3 weeks after 65% approval.

8 set half size drawings. WI Specifications.
PDF file of all documents. One

Schedule and Construction Cost.
(Additional 2 weeks for

Government & customer review,)

3. Finals Due: 1 week after approval.

8 set half size drawings. W/ Specifications.
PDF file of all documents. One Schedule
Construction Cost. In addition Two
CD's of all documents.
gOn this delivery, the project

ocuments are complete.

Final Construction Document Submission: After approval of check-set
Submission, the Contractor shall provide Final Construction
Documents and shall submit all materials, fully complete and

checked for coordination, errors, and omissions, at the T.O.P.

meeting. The submittal for Final construction document

submission shall include:

1. Complete sets of digital drawings and specifications on
compact dlSk(S?. )
Drawings, shall be in AutoCAD format, and
specifications in PDF format.
2. One set of Schedule.
3. One set of Construction Cost, and breakdown of each component

Government Review Process
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GSA Solicitation No. GS-11P-13-ZG-C-0041

Construction Contract for Replacement of Check Valve and
Mechanical Vibration Isolators at Census Headquarters Building

The Solicitation
Notice of Small Business/8(a) Set-Aside

The General Services Administration (GSA) is setting aside the contract under 552.219-74,
Section 8(a) Direct Award found in the Agreement.

Notice of Commercial Package Carriers

Because of increased security standards, commercial package carriers may experience delays
in making deliveries to the address designated for receipt of offers. United States Mail delivered
to Government offices in the Washington, DC area is subject to irradiation, significantly delaying
deliveries and potentially damaging or defacing mail contents. Offerors should take these facts
into consideration when determining how and when to transmit offers to the office designated for

receipt.
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GSA Solicitation No. GS-11P-13-ZG-C-0041

V. Additional Solicitation Provisions and Instructions
A. FAR 52.211-1 Availability of Specifications Listed in the GSA Index of Federal
Specifications, Standards and Commercial ltem Descriptions, FPMR Part 101-29
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GSA Solicitation No. GS-11P-13-ZG-C-0041

l. General Information

LA, The Solicitation and Contract

(1) This Solicitation sets forth requirements for proposing for a Sole Source Contract under the
Small Business Administration 8(a) program to construct the Project described in the attached

Agreement.

(2) The Solicitation shall not be part of the Contract. An Offeror’s proposal shall not be part of
the Contract except to the extent expressly incorporated therein by the Contracting Officer.

(3) The Offeror's proposal submitted in response to this Solicitation shall constitute a firm offer.
No contract shall be formed unless and until the Contracting Officer has countersigned the SF
1442 submitted by an Offeror, and delivered to the Contractor a copy of the SF 1442 with
original signatures together with the Agreement reflecting the Offeror's proposed prices.

I.B List of Solicitation Documents
The Solicitation Documents are comprised of:
(1) The Solicitation
(2) Offeror Representations and Certifications Form
(3) Standard Form (SF) 1442 — Solicitation Offer and Award
(4) The Agreement and all Attachments to the Agreement

I.C. Authorized Representatives

The following individuals are designated as the authorized GSA representatives under this
Solicitation:

(1) Contracting Officer

Name: Jerome Lofton
Address: 409 12" Street SW Suite 710 Washington, DC 20024

Telephone: (202) 755-1032
Email: Jerome.Lofton@gsa.gov

(2) Alternate Point of Contact

Name: Aisha Massac
Address: 409 12™ Street SW Suite 710 Washington, DC 20024

Telephone: (202) 755-1007

Email: Aisha.Massac@gsa.qgov

I.D.  Pre-Proposal Conference
(1) A pre-proposal conference regarding this Solicitation is scheduled as follows:

Date: Wednesday, December 12, 2012
Time: 10:00 AM
Location: 409 12" Street SW #710 Washington, DC 20024

Interested parties must notify the Contracting Officer for further information about attendance
and to confirm location, time, and date. Only those parties who have notified the Contracting
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GSA Solicitation No. GS-11P-13-ZG-C-0041

Officer and provided necessary information in advance of the meeting will be allowed to attend.
To request a reasonable accommodation due to a disability, contact the Contracting Officer.

LE.  Estimated Price Range
The estimated price range for the Project is between $500,000.00 and $1 ,000,000.00 .

LF.  FAR 52.228-1 Bid Guarantee (SEP 96)

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for
opening of bids, may be cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid
bond supported by good and sufficient surety or sureties acceptable to the Government, postal
money order, certified check, cashier's check, irrevocable letter of credit, or, under Treasury
Department regulations, certain bonds or notes of the United States. The Contracting Officer will
return bid guarantees, other than bid bonds—

(1) To unsuccessful bidders as soon as practicable after the opening of bids; and

(2) To the successful bidder upon execution of contractual documents and bonds
(including any necessary coinsurance or reinsurance agreements), as required by the bid as
accepted.

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000,
whichever is less.

(d) If the successful bidder, upon acceptance of its bid by the Government within the
period specified for acceptance, fails to execute all contractual documents or furnish executed
bond(s) within 10 days after receipt of the forms by the bidder, the Contracting Officer may
terminate the contract for default.

(e) In the event the contract is terminated for default, the bidder is liable for any cost of
acquiring the work that exceeds the amount of its bid, and the bid guarantee is available to
offset the difference.

I.G. FAR 52.236-27 Site Visit - Construction (FEB 95)

(1) The clauses at FAR 52.236-2, Differing Site Conditions, and FAR 52.236-3, Site
Investigations and Conditions Affecting the Work, will be included in any contract awarded as a
result of this solicitation and are in the attached Agreement.

(2) Site visits will be conducted by appointment only at the times and dates specified by the
point of contact shown below. To arrange for a site visit, contact:

Name: [Steven Anderson ]
Address: [ 7™ & D Streets SW Room 7645 Washington, DC 20407]
Telephone: (202) 359-8961 (m); (301) 735-5869 (o)

Email: Steven.Anderson@gsa.gov

(3) Pre-registration is required for all attendees to the pre-proposal Site Visit. The Site Visit
shall be limited to not more than four (4) representatives from each Offeror. Offerors shall
submit a Visit Authorization Request (VAR) identifying all attendees from their respective team.
Participants must have a valid Gavernment issued picture identification driver's. license
preferred, to gain access for the pre-proposal Site Visit. Notification of the location of entry,
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GSA Solicitation No. GS-11P-13-ZG-C-0041

where attendees are required to meet, and all other requirements for the Site Visit will be issued
to the Offerors. Submit the VAR to the point of contact listed below.

I.LH.  Receipt of Offer

The offer is due no later than 1:00 pm local time on the following date and at the following

address:
Date: December 14, 2012
Address: 409 12" Street SW #710 Washington, DC 20024

. Proposals

llLA. Proposal Contents

Proposals shall consist of the following documents, completed and executed in accordance with
this Solicitation:

(1) Price Proposal

(2) Technical Proposal

(3) Representations and Certifications

(4) Bid Guarantee, using Standard Form 24

(5) GSA Form 527 — Contractor’s Qualification and Financial Information

I.B. Proposal Format

Submit signed and dated offers to the office specified in this solicitation on or before the exact
time specified in this solicitation. Offers should be submitted on the SF 1442 supplied with this
solicitation.

ll.C. Price Proposal

(1) Contents

The Price Proposal shall consist of the SF 1442 and the Agreement, with prices and/or rates
indicated for each price element shown on the pricing form included in Section Il of the
Agreement. Indicate the Base Contract Price, or if no such distinction is made, the Contract
Price, in Block 17 of the SF 1442, which must be fully executed by the Offeror.

I.D. Other Information to be Submitted with Proposal

(1) Representations and Certifications

Offerors submitting a proposal in response to this Solicitation shall complete electronic annual
representations and certifications at ORCA accessed via https://www.acquisition.gov in
conjunction with required registration in the Central Contractor Registration (CCR) database.
Offerors shall also submit with their proposal the Annual Representations and Certifications
(FAR 52.204-8) using file C301 attached to this Solicitation.

(2) Qualifications of Offerors

Offerors submitting a proposal in response to this Solicitation shall submit with their proposal

e Ah - e e e S Sy e — L A - L ML, —
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GSA Solicitation No. GS-11P-13-2G-C-0041

submit this information on GSA Form 527 — Contractor’s Qualifications and Financial
Information. Where applicable, point of contact, including names and telephone numbers, are
required for all contracts listed.

Il. General Provisions

LA Availability of Funds

Issuance of this Solicitation does not warrant that funds are presently available for award of a
Contract. Award of the Contract shall be subject to the availability of appropriated funds, and
the Government shall incur no obligation under this Solicitation in advance of such time as funds
are made available to the Contracting Officer for the purpose of Contract award.

lil.B. Notice to Small Business Firms

A program for the purpose of assisting qualified small business concerns in obtaining certain
bid, payment, or performance bonds that are otherwise not obtainable is available through the
Small Business Administration (SBA) (www.sba.gov). For information concerning SBA's surety
bond guarantee assistance, contact your SBA District Office.

l.C. Affirmative Procurement Program

GSA has implemented an Affirmative Procurement Program (APP) intended to maximize the
use of recovered materials, environmentally preferable, and bio-based products. Offerors
should familiarize themselves with the requirements for using and reporting on the use of such
materials in performance as set forth in the Agreement. Refer to clauses FAR 52.204-4
requiring double sided printing on recycled paper for all reports and FAR 52.223-10 encouraging
vendors to practice waste reduction.

N.D. Vendor Past Performance System

(1) The General Services Administration (GSA), Public Buildings Service (PBS) is using the
Contractor Performance Assessment Reporting System (CPARS) modules as the secure,
confidential, information management tool to facilitate the performance evaluation process. The
system enables a comprehensive evaluation by capturing comments from both GSA and the
contractor. The following are the modules of the system:

(a) Contractor Performance Assessment Reporting System (CPARS): Used to create
past performance evaluations on services procurements:

(b) Architect Engineer Contract Administration Support System (ACASS): Used to
create past performance evaluations on A/E procurements; and

(c) Construction Contractor Appraisal Support System (CCASS) module: Used to create
past performance evaluations on construction procurements.

Throughout the rest of this section, the term “CPARS” will mean the overall evaluation system
(inclusive of the CPARS, ACASS and CCASS evaluation modules).

(2) Each award requiring an evaluation will be registered in CPARS by the Government. Within
30 days of award, the contractor will receive an email that contains user account information, as
well as the applicable contract number(s) and evaluation module assigned. The contractor will
have one user account set up that will allow access to all three modules.
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GSA Solicitation No. GS-11P-13-ZG-C-0041

(3) Contractors are encouraged to visit

http.//www.cpars.gov/allapps/cpartmg/webtrain/webtrain all.htm to sign up for free on-line

Contractor Overview training when these sessions are offered. The training session is two
(2) hours and is specifically for contractor users who will provide Past Performance Evaluation

comments on PBS evaluations.

(4) After the contracting officer prepares and releases a contract evaluation, the contractor will
receive an email alerting them the evaluation is ready for their review and comment. The
contractor will have 30 days to respond to the evaluation. GSA shall provide for review at a level
above the contracting officer (e.g., contracting director) to consider any disagreement between
GSA and the contractor regarding GSA’s evaluation of the contractor. Based on the review, the
individual at a level above the contracting officer will issue the ultimate conclusion on the

performance evaluation.

NOTE: Unless the contractor provides a different point of contact (POC) to the contracting
officer after award, the Past Performance Point of Contact (POC) listed on the contractor’s
Central Contractor Registration (CCR) profile will be used as the default Past Performance
POC. This is the individual who will receive CPARS email alerts. In accordance with FAR
Clause 52.204-7 the contractor is responsible for the accuracy and completeness of the data
within the CCR database.

(5) Copies of the evaluations, contractor responses, and review comments, if any, will be
retained as part of the contract file, and may be used by Federal Agencies to support future
award decisions. -

lILE. Safeguarding Documents Designated as Sensitive But Unclassified

Certain information contained in the Solicitation Documents may have been designated as
Sensitive but Unclassified (SBU) building information. With respect to such information,
Offerors shall agree to the terms for receipt of such information, as set forth in the provision
“Administrative Matters” in Section Il of the Agreement, as a condition of receipt of such

information.
IV.FAR/GSAR Solicitation Provisions

IV.A. FAR 52.216-1 Type of Contract (APR 84)

The Government contemplates award of a Firm-Fixed-Price contract resuiting from this
solicitation.

IV.B. FAR 52.222-5 Davis-Bacon Act—Secondary Site of the Work (JUL 05)

(a)(1) The offeror shall notify the Government if the offeror intends to perform work at
any secondary site of the work, as defined in paragraph (a)(1)(ii) of the FAR clause at 52.222-6,

Davis-Bacon Act, of this solicitation.
(2) If the offeror is unsure if a planned work site satisfies the criteria for a secondary

site of the work, the offeror shall request a determination from the Contracting Officer.

(b)(1) If the wage determination provided by the Government for work at the primary site
of the work is not applicable to the secondary site of the work, the offeror shall request a wage
determination from the Contracting Officer. :

(2) The due date far receipt of offers will nat be extended as a result of an offerar’s
request for a wage determination for a secondary site of the work.
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IV.C. FAR 52.222-23 Notice of Requirement for Affirmative Action to Ensure Equal
Employment Opportunity for Construction (FEB 1999)

(Applicable to solicitations resulting in construction contracts in excess of $10,000.)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative
Action Compliance Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for
the Contractor's aggregate workforce in each trade on all construction work in the covered area,

are as follows:

Goals for Minority Participation for Each Trade | Goals for Female Participation for Each Trade

23.6%. 6.9%

These goals are applicable to all the Contractor's construction work performed in the
covered area. If the Contractor performs construction work in a geographical area located
outside of the covered area, the Contractor shall apply the goals established for the
geographical area where the work is actually performed. Goals are published periodically in the
Federal Register in notice form, and these notices may be obtained from any Office of Federal
Contract Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the
regulations in 41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity
clause, (2) specific affirmative action obligations required by the clause entitled "Affirmative
Action Compliance Requirements for Construction," and (3) its efforts to meet the goals. The
hours of minority and female employment and training must be substantially uniform throughout
the length of the contract, and in each trade. The Contractor shall make a good faith effort to
employ minorities and women evenly on each of its projects. The transfer of minority or female
employees or trainees from Contractor to Contractor, or from project to project, for the sole
purpose of meeting the Contractor's goals shall be a violation of the contract, Executive Order
11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be
measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for
Federal Contract Compliance, U.S. Department of Labor, within 10 working days following
award of any construction subcontract in excess of $10,000 at any tier for construction work
under the contract resulting from this solicitation. The notification shall list the--

(1) Name, address, and telephone number of the subcontractor:

(2) Employer's identification number of the subcontractor:

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract: and
(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the
"covered area” is:

Suitland, MD; Prince George’s County
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IV.D. Buy American Act

FAR 52.225-1 Buy American Act — Supplies

Buy American Act—Supplies (Feb 2009)

(a) Definitions. As used in this clause—

“Commercially available off-the-shelf (COTS) item™—

(1) Means any item of supply (including construction material) that is—

(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);

(ii) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Govemment, under a contract or subcontract at any tier, without modification, in the same
form in which it is sold in the commercial marketplace; and

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 ( 46 U.S.C. App. 1702), such
as agricultural products and petroleum products.

“Component” means an article, material, or supply incorporated directly into an end product.

“Cost of components” means—

(3) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place
of incorporation into the end product (whether or not such costs are paid to a domestic firm), and any applicable duty
(whether or not a duty-free entry certificate is issued); or

(4) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the manufacture of the end product.

“Domestic end product” means—

(1) An unmanufactured end product mined or produced in the United States;

(2) An end product manufactured in the United States, if—

(i) The cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of
the cost of all its components. Components of foreign origin of the same class or kind as those that the agency
determines are not mined, produced, or manufactured in sufficient and reasonably available commercial quantities of
a satisfactory quality are treated as domestic. Scrap generated, collected, and prepared for processing in the United
States is considered domestic; or

(i) The end product is a COTS item.

“End product” means those articles, materials, and supplies to be acquired under the contract for public use.

“Foreign end product” means an end product other than a domestic end product.

“United States” means the 50 States, the District of Columbia, and outlying areas.

(b) The Buy American Act (41 U.S.C. 10a - 10d) provides a preference for domestic end products for supplies
acquired for use in the United States. In accordance with 41 U.S.C. 431, the component test of the Buy American Act
is waived for an end product that is a COTS item (See 12.505(a)(1)).

(c) Offerors may obtain from the Contracting Officer a list of foreign articles that the Contracting Officer will treat as
domestic for this contract.

(d) The Contractor shall deliver only domestic end products except to the extent that it specified delivery of foreign
end products in the provision of the solicitation entitled “Buy American Act Certificate.”

(End of clause)

IV.E. Buy American Act Exceptions

For Buy American Act provision exceptions, if any, see the applicable Buy American Act
provision elsewhere in Section IV.

IV.F. FAR 52.252-1 Solicitation Provisions Incorporated by Reference (FEB 98)

This solicitation incorporates one or more solicitation provisions by reference, with
the same force and effect as if they were given in full text. Upon request, the Contracting
Qificer wiilTake et Tuil Xt avairabie. The offeroris cautionediaciine fiSted provisions
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may include blocks that must be completed by the offeror and submitted with its quotation
or offer. In lieu of submitting the full text of those provisions, the offeror may identify the
provision by paragraph identifier and provide the appropriate information with its quotation
or offer. Also, the full text of a solicitation provision may be accessed electronically at this

address:
hitp://www.acquisition.gov/comp/far/index.html
NUMBER TITLE DATE
52.214-34 Submission of Offers in the English Language APR 91
52.215-16 Facilities Capital Cost of Money JUN 03
52.236-28 Preparation of Proposals—Construction ' OCT 97

V. Additional Solicitation Provisions and Instructions

V.A. FAR 52.211-1 Availability of Specifications Listed in the GSA Index of Federal
Specifications, Standards and Commercial Item Descriptions, FPMR Part 101-29
(AUG 98)

(a) The GSA Index of Federal Specifications, Standards and Commercial Item
Descriptions, FPMR Part 101-29, and copies of specifications, standards, and commercial item
descriptions cited in this solicitation may be obtained for a fee by submitting a request to—

GSA Federal Supply Service
Specifications Section, Suite 8100
470 East L’Enfant Plaza, SW
Washington, DC 20407
Telephone (202) 619-8925
Facsimile (202) 619-8978

(b) If the General Services Administration, Department of Agriculture, or Department of
Veterans Affairs issued this solicitation, a single copy of specifications, standards, and
commercial item descriptions cited in this solicitation may be obtained free of charge by
submitting a request to the addressee in paragraph (a) of this provision. Additional copies will be
issued for a fee.

V.B. FAR 52.211-3 Availability of Specifications Not Listed in the GSA Index of Federal
Specifications, Standards and Commercial item Descriptions (JUN 1988)

(Applicable to solicitations that cite specifications not listed in the Index and are not furnished
with the solicitation) '

(a) The specifications cited in this solicitation may be obtained from: GSA Specifications
Unit at (202) 755-0325. MIL Specifications may be obtained by calling (215) 697-2179.

(b) The request should identify the solicitation number and the specification required by
date, title, and number as cited in the solicitation.

VL. Method of Award
ae AL TS I - chll BN N O
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Offeror Representations and Certifications

1. FAR 52.204-8 Annual Representations and Certifications (MAY 201 2)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is
541420 (Industrial Design Services).

(2) The small business size standard is $7 million average annual receipts.

(3) The small business size standard for a concern which submits an offer in its own name,
other than on a construction or service contract, but which proposes to furnish a product which
it did not itself manufacture, is 500 employees.

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation,
paragraph (d) of this provision applies.
(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use
paragraph (d) of this provision instead of completing the corresponding individual
representations and certifications in the solicitation. The offeror shall indicate which option
applies by checking one of the following boxes:

Kl (i) Paragraph (d) applies.

O i) Paragraph (d) does not apply and the offeror has completed the individual
representations and certifications in the solicitation.
(c)(1) The following representations or certifications in ORCA are applicable to this solicitation
as indicated:

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to
solicitations when a firm-fixed-price contract or fixed-price contract with economic price
adjustment is contemplated, unless—

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13;

(B) The solicitation is a request for technical proposals under two-step sealed bidding
procedures; or

(C) The solicitation is for utility services for which rates are set by faw or regulation.
(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal
Transactions. This provision applies to solicitations expected to exceed $150,000.

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include
the clause at 52.204-7, Central Contractor Registration.

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to
solicitations that—

(A) Are not set aside for small business concerns;
(B) Exceed the simplified acquisition threshold; and
(C) Are for contracts that will be performed in the United States or its outlying areas.

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—Representation.
This pravision applies ta salicitations using funds appropriated in fiscal years 2008, 2009, 2010,
or 2012. :
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(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to
solicitations where the contract value is expected to exceed the simplified acquisition threshold.

(vii) 52.214-14, Place of Performance—Sealed Bidding. This provision applies to invitations for
bids except those in which the place of performance is specified by the Government.

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of
performance is specified by the Government.

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate 1). This provision
applies to solicitations when the contract will be performed in the United States or its outlying
areas.
(A) The basic provision applies when the solicitations are issued by other than DoD, NASA,
and the Coast Guard.

(B) The provision with its Alternate | applies to solicitations issued by DoD, NASA, or the
Coast Guard.

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed
bidding and the contract will be performed in the United States or its outlying areas.

(xi) £2.222-22, Previous Contracts and Compliance Reports. This provision applies to
solicitations that include the clause at 52.222-26, Equal Opportunity.

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than
those for construction, when the solicitation includes the clause at 52.222-26, Equal
Opportunity.

(xiii) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements. This

provision applies to solicitations when it is anticipated the contract award will exceed the
simplified acquisition threshold and the contract is not for acquisition of commercial items.

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require
the delivery or specify the use of USDA-designated items: or include the clause at 52.223-2,
Affirmative Procurement of Biobased Products Under Service and Construction Contracts.

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are
for, or specify the use of, EPA-designated items.

(xvi) 52.225-2, Buy American Act Certificate. This provision applies to solicitations containing
the clause at 52.225-1.

(xvii) 52.225-4, Buy American Act—Free Trade Agreements—Israeli Trade Act Certificate.
(Basic, Alternate I, and Alternate Il) This provision applies to solicitations containing the clause

at 52.225-3.
(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its
Alternate | applies.

(C) If the acquisition value is $50,000 or more but is less than $77,494, the provision with its
Alternate Il applies.

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing
the clause at 52.225-5.

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan—
Certification. This provision applies to all solicitations.
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(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Sanctioned Activities
Relating to Iran—Representation and Certification.

(xxi) 52.226-2, Historically Black College or University and Minority Institution Representation.
This provision applies to—

(A) Solicitations for research, studies, supplies, or services of the type normally acquired
from higher educational institutions; and

(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the clause at
52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business
Concerns.

(2) The following certifications are applicable as indicated by the Contracting Officer:

[CO Instruction: Check as appropriate.]

O (i) 52.219-22, Small Disadvantaged Business Status.
O (A) Basic.
[ (B) Alternate I.
O (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products.

O (iii) 52.222-48, Exemption from Application of the Service Contract Act to Contracts for
Maintenance, Calibration, or Repair of Certain Equipment Certification.

O (iv) 52.222-52, Exemption from Application of the Service Contract Act to Contracts for
Certain Services—Certification.

0 (v) 52.223-9, with its Alternate |, Estimate of Percentage of Recovered Material Content for
EPA-Designated Products (Alternate | only).

O (vi) 52.227-6, Royalty information.
O (A) Basic.
O (B) Atternate 1.
L1 (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software.

(d) The offeror has completed the annual representations and certifications electronically via the
Online Representations and Certifications Application (ORCA) website accessed through
https://www.acquisition.gov. After reviewing the ORCA database information, the offeror verifies
by submission of the offer that the representations and certifications currently posted
electronically that apply to this solicitation as indicated in paragraph (c) of this provision have
been entered or updated within the last 12 months, are current, accurate, complete, and
applicable to this solicitation (including the business size standard applicable to the NAICS code
referenced for this solicitation), as of the date of this offer and are incorporated in this offer by
reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes,
identifying change by clause number, title, date]. These amended representation(s) and/or
certification(s) are also incorporated in this offer and are current, accurate, and complete as of

the date of this offer.
FAR Clause # | Title Date Change

Any changes provided By the offeror are applicable fo this solicitation only, and do not resuftin
an update to the representations and certifications posted on ORCA.
(End of Provision)
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2. FAR 52.209-7 Information Regarding Responsibility Matters. (FEB 2012)

(a) Definitions. As used in this provision—

“Administrative proceeding” means a non-judicial process that is adjudicatory in nature in order
to make a determination of fault or liability (e.g., Securities and Exchange Commission
Administrative Proceedings, Civilian Board of Contract Appeals Proceedings, and Armed
Services Board of Contract Appeals Proceedings). This includes administrative proceedings at
the Federal and State level but only in connection with performance of a Federal contract or
grant. It does not include agency actions such as contract audits, site visits, corrective plans, or
inspection of deliverables.

“Federal contracts and grants with total value greater than $10,000,000" means—
(1) The total value of all current, active contracts and grants, including all priced options; and

(2) The total value of all current, active orders including all priced options under indefinite-
delivery, indefinite-quantity, 8(a), or requirements contracts (including task and delivery and
multiple-award Schedules).

“Principal” means an officer, director, owner, partner, or a person having primary management
or supervisory responsibilities within a business entity (e.g., general manager; plant manager,;
head of a division or business segment; and similar positions).

(b) The offeror [J has Bdoes not have current active Federal contracts and grants with total
value greater than $10,000,000.

(c) If the offeror checked “has” in paragraph (b) of this provision, the offeror represents, by
submission of this offer, that the information it has entered in the Federal Awardee Performance
and Integrity Information System (FAPIIS) is current, accurate, and complete as of the date of
submission of this offer with regard to the following information:

(1) Whether the offeror, and/or any of its principals, has or has not, within the last five years, in
connection with the award to or performance by the offeror of a Federal contract or grant, been
the subject of a proceeding, at the Federal or State level that resulted in any of the following

dispositions:
(i) In a criminal proceeding, a conviction.

(ii) In a civil proceeding, a finding of fault and liability that results in the payment of a
monetary fine, penalty, reimbursement, restitution, or damages of $5,000 or more.

(i) In an administrative proceeding, a finding of fault and liability that results in—
(A) The payment of a monetary fine or penalty of $5,000 or more; or
(B) The payment of a reimbursement, restitution, or damages in excess of $100,000.

(iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent
or compromise with an acknowledgment of fault by the Contractor if the proceeding could have
led to any of the outcomes specified in paragraphs (c)(1)(i), (e)(1)(ii), or (c)(1)Xiii) of this
provision.

(2) If the offeror has been involved in the last five years in any of the occurrences listed in (c)(1)
of this provision, whether the offeror has provided the requested information with regard to each
occurrence.

(d) The offeror shall post the information in paragraphs (€)X 1)i) through (c)1)(iv) of this
provision in FAPHS as required through maintaining an active registration in the Central

Contractor Registration database via https://www.acquisition.gov (see 52.204-7).
(End of Provision)
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Design Build Contract for Replacement of Check Valve and
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L Project Information

lLA.  Project Summary
The US Census Bureau's Headquarters Building was completed in 2007; the
excessive equipment vibration in the mechanical rooms areas only causing the
floors to shake. In order correct this problem the North and South Buuldmgs’
equipment in the mechanical room areas will have to be replaced or an adjustment
to the spring isolators, or relocation some of the following equipment:

Cooling Towers,

Centrifuge Chillers,

Chilled water pumps

Condenser water pumps, i .
Relocate check valve which is installed too close to the pump discharge.
This deﬁcnenc¥ causes the floor to shake when shutting down the pumps
because check valve is too close causing excessive compression.

|.B. The Contract

(1) The Contract consists of the SF 1442, the Agreement, the Statement of Work,
Specifications, Drawings, Exhibits, Amendments, Modifications, and other Attachments
identified herein (collectively, the Contract Documents). The Contract contains the entire
agreement of the Parties, and no prior written or oral agreement, express or implied, shall be
admissible to contradict or modify any part of the Contract.

(2) The Contractor shall provide and pay for all design, labor, materials, equipment, tools,
water, heat, utilities, transportation, and other facilities and services necessary for the proper
execution of the work described in and reasonably inferable from the Contract Documents (the
Work), whether temporary or permanent. In consideration for, and upon condition of, the
Contractor's completion of the Work, GSA shall pay the Contractor the price or prices
established in Section Il, subject to the terms and conditions set forth in this Contract.

I.C. Period of Performance

(1) Commencement. The Contractor shall commence performance of the Work within 10 days
after the Contractor receives the Notice to Proceed (NTP).

(2) Substantial Completion. The Contractor shall achieve Substantial Completion of the Work,
as that term is defined in this Agreement, no later than 480 calendar days from issuance of

Notice to Proceed (NTP).
Phase I: Design

60 calendar days

Phase II: Build/Construction

420 days

(3) Contract Completion. The Contractor shall achieve Contract Completion, as the term is
defined in this Agreement, within 60 calendar days of Substantial Completion.

LD. Work Conditions/Site Requirements
Alt work must be performed and completed within 18-months from issuance of the Notice to

All 1 —il ) rd Y F- . V.Y F 3. V.Y
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weekdays and from 6:00 pm to 5:00 am on weekends. Consideration will be given for hours
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other than the designated hours; a written request on company letterhead, including the names
and addresses of all employees shall be submitted to the Project Manager and Building
Manager seven days in advance.

ILE.  Authorized Representative

(1) This Contract is between the United States of America, acting by and through the
Administrator of General Services (GSA), and the Contractor (the Parties). References in this
Contract to "the Owner” or "the Government" shall be understood to refer to GSA. The following
individual is designated as the only authorized GSA representative under this Contract, unless
other warranted contracting officers are designated in writing:

Contracting Officer

Name: Jerome Lofton

Address: 409 12" Street SW #710 Washington, DC 20024
Telephone: (202) 755-1032

Email: Jerome. L ofton@gsa.gov

(2) GSAR 552.236-71, Authorities and Limitations, is incorporated by reference in this Contract.

L.F. Contract Liquidated Damages Rate

In accordance with the “Liquidated Damages” clause in Section I (Terms and Conditions),
liquidated damages shall be calculated at the rate of $ 0.00 per calendar day.

I.G. Buy American Act Exceptions

For the applicable Buy American Act clause and any exceptions, see Section IV of this
Agreement.

LH.  Statement of Work, Specifications, Drawings, Exhibits, and Other Attachments
The following documents are incorporated by reference into this Contract.

-

~

(1) Statement of Work for Contract No. GS-11 P-13-ZG-C-0041, Dated October 20, 2012
(2) Study Results for Contract No. GS-11P-1 3-ZG-C-0041, Dated February 20, 2010
(3) Wage Determination MD82, Dated November 30, 2012
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i Prices

ILA. Basis of Pricing

(1) Contract Prices. All Contract prices set forth in this Section include all costs necessary to
complete the work for which the price is established (e.g., Base Contract, Unit Price, Options) in
accordance with the Contract Documents, including, but not limited to, the cost of work
performed by subcontractors and consultants, indirect costs, fees, expenses, taxes, and profit.

(2) Knowledge of Conditions Affecting Price. FAR 52.236-3, Site Investigations and Conditions
Affecting the Work, is incorporated by reference in this Contract. The Contractor shall be
presumed to have established all prices with knowledge of general and local conditions that
may affect the cost of Contract performance at the site where the Work is to be performed, to
the extent that such information is reasonably obtainable.

(3) Unit Prices and Allowances. If any portion of the Work is to be performed on a unit price
basis, the Unit Price shall include all costs of coordinating and incorporating the unit-priced
portion of the Work into the Base Contract Work. The Contractor shall only be obligated to
perform unit-priced work to the extent that an Allowance has been established in an amount
sufficient to compensate the Contractor for such work at the established unit prices. The
Contractor shall be obligated to perform such work in excess of a unit quantity for which an
Allowance is sufficient only if directed by the Contracting Officer in writing. The Contractor shall
be bound to the unit price or prices set forth herein in all equitable adjustments for changes
including unit priced work, and no markups shall be applied to such unit prices.

(4) Options. If any portion of the Work is to be performed upon the timely exercise of an
Option, the Option Price shall include all costs of coordinating and incorporating the Option-
priced portion of the Work into the Base Contract Work. An adjustment to the Contract price for
such additional work shall be computed solely on the basis of the Option price or prices set forth
herein. Unless otherwise specified, all options may be exercised within 90 days of Contract

award.

(5) Bid Rates. If this Contract includes Bid Rates to be used in determination of equitable
adjustments (e.g., overhead, profit, daily rates for time-related costs), such rates shall be
deemed to include all costs recoverable as components of an equitable adjustment consistent
with the requirements, definitions, and exclusions applicable to equitable adjustments set forth
in this Contract, and consistent with the Contractor's cost accounting practices. Unless
otherwise specified, the bid rates shall be deemed to include only the Contractor's costs, and
not the costs of any subcontractors.
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I.B. Contract Price Form
Refer to SF 1442
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lil. Terms and Conditions

IlLA.  Commencement, Prosecution, and Completion of Work

FAR 52.211-10, Commencement, Prosecution, and Completion of Work, is supplemented as
follows:

The Contractor shall not commence the Work until the Contracting Officer has issued NTP. The
Contractor shall diligently prosecute the Work so as to achieve Substantial Completion of the
Work, as defined in Section Ill (Terms and Conditions), “Substantial Completion and Contract
Completion” clause, within the time specified in Section | (Project Information), “Period of
Performance” clause. If the Contract specifies different completion dates for different phases or
portions of the Work, the Contractor shall diligently prosecute the Work so as to achieve
Substantial Completion of such phases or portions of the Work within the times specified.

ll.LB. Contractor Responsibilities

(1) Unless otherwise expressly stated in the Contract, the Contractor shall be responsible for all
means and methods employed in the performance of the Contract.

(2) The Contractor shall be responsible for providing professional design services unless this
responsibility is expressly excluded from the Contract. In the performance of such work, the
Contractor shall be responsible for retaining licensed design professionals, who shall sign and
seal all drawings, calculations, specifications and other submittals that the licensed professional
prepares. The Contractor shall be responsible for, and GSA shall be entitied to rely upon, the
adequacy and completeness of all professional design services provided under this Contract.

(3) This Contract is intended for the sole benefit of the Parties; no person shall be deemed a
third party beneficiary of this Contract. Notwithstanding the foregoing, the Contractor shall
include in all subcontracts that require professional design services express terms establishing

GSA as a third party beneficiary.

(4) The Contractor shall be responsible for coordinating all activities of subcontractors. This
responsibility includes coordination of: preparation of shop drawings produced by different
subcontractors where their work interfaces or may potentially conflict or interfere, and the )
installation of such work; scheduling of work by subcontractors; and use of the Project site for
staging and logistics.

(5) The Contractor shall determine whether the information contained in the Contract
Documents complies with applicable laws, statutes, building codes and regulations. If it comes
to the attention of the Contractor that any of the Contract Documents do not comply with such
requirements, the Contractor shall promptly notify the Contracting Officer in writing. If the
Contractor performs any of the Work prior to notifying and receiving direction from the
Contracting Officer, the Contractor shall assume full responsibility for correction of such work,
and any fees or penalties that may be assessed for non-compliance.

(6) The Contractor shall immediately bring to the Contracting Officer's attention any hazardous
materials or conditions not disclosed in the Contract Documents discovered by or made known
to the Contractor during the performance of the Contract.

(7) In accordance with FAR 52.236-13, Accident Prevention ALT I, the Contractor is
responsible for safety on the Project site and must submit a safety plan before commencing
work.

(8) The Contractor's responsibilities include the Responsibilities of the Architect Engineer
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lll.C. Contractor Management and Personnel
FAR 52.236-6, Superintendence by the Contractor, is supplemented as follows:

(1) The Contractor shall employ sufficient management and contract administration resources,
including personnel responsible for project management, field superintendence, change order
administration, estimating, coordination, inspection, and quality control, to ensure the proper
execution and timely completion of the Work. The Contractor shall designate a principal of the
firm or other senior management official to provide executive oversight and problem resolution
resources to the Project for the life of the Contract.

(2) The Contractor shall employ, and require its subcontractors to employ, qualified personnel
to perform the Work. The Government reserves the right to exclude, or remove from the site or
building, any personnel for reasons of incompetence, carelessness, or insubordination, who
violate rules and regulations concerning conduct on federal property, or whose continued
employment on the site is otherwise deemed by the Government to be contrary to the public

interest.

(3) Repeated failure or excessive delay by the Contractor to provide qualified personnel shall
be deemed a default for the purposes of the Termination for Default clause.

Il.D. Project Schedule

(1) The Contractor shall use a Critical Path Method ("CPM") Project Schedule to plan,
coordinate, and perform the Work. The Project Schedule shall be produced using widely used,
commercially available computer software that is capable of generating and monitoring a CPM
schedule and is compatible with Meridian Proliance.® For example, compatible software
includes Microsoft Project,® Primavera SureTrak,® and Primavera Project Planner.®

(2) The Project Schedule shall be a rational, reasonable and realistic plan for completing the
Work, and conform to requirements specified in this clause and elsewhere in this Contract.

(3) The Contractor understands and acknowledges that the preparation and proper
management of the Project Schedule is a material component of the Work, and that the
Contract price includes all costs of compliance with Project Schedule requirements.

(4) Within thirty (30) days of NTP, or such other time as may be specified herein, the Contractor
shall submit its Project Schedule to the Contracting Officer, together with a written narrative
describing the major design and construction activities. The Project Schedule may indicate
construction activities in summary form prior to completion of final design documents. The
Contractor shall submit the Project Schedule in both electronic and hardcopy print format.

(5) Within thirty (30) days of completion of final design documents, the Contractor shall submit
to the Contracting Officer a revised Project Schedule depicting all activities necessary to
complete construction work activities, together with a written narrative describing the major work
activities, activities on the critical path, and major constraints underlying the sequence and logic
of the Project Schedule. The Contractor shall submit the revised Project Schedule in both
electronic and hardcopy print format.

(6) Activities shall be sufficiently detailed and limited in duration to enable proper planning and
coordination of the Work, effective evaluation of the reasonableness and realism of the Project
Schedule, accurate monitoring of progress, and reliable analysis of schedule impacts.

(7) The Contractor may revise the Project Schedule as it deems appropriate, but shall only
revise prospective activities, durations and logic.

|E5rgject Schedule monthly to reflect its act"t:lal progress in cor;l—pleting the Work, and submit the
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updated Project Schedule to the Contracting Officer within five working days of the end of each
month or other specified period.

(9) If at any time the Contracting Officer finds that the Project Schedule does not comply with
any Contract requirement, the Contractor shall, upon written notice of exceptions taken by the
Contracting Officer, revise the Project Schedule, adjust activity progress, or provide sufficient
information demonstrating compliance. Regardless of whether the Contracting Officer takes
any such exception, the Contractor shall not be relieved of its responsibility for the rationality,
reasonableness or realism of the Project Schedule, or its responsibility to achieve Substantial
Completion within the time specified by this Contract.

(10) If the Contractor fails to sufficiently address the Contracting Officer's exceptions to the
Project Schedule within thirty (30) calendar days of written notice of same, the Contracting
Officer may withhold retainage until the Project is Substantially Complete, or until such time as
the Contractor has complied with Project Schedule requirements.

(11) The Contracting Officer shall be entitled, but not required, to rely upon the Project
Schedule to evaluate the Contractor's progress, evaluate entitlement to extensions of time, and
determine the criticality or float of any activities described in such Project Schedule.

HLE. Extensions of Time
FAR 52.211-13, Time Extensions, is supplemented as follows:

(1) If the Contractor requests an extension of the time for Substantial Completion, the
Contractor shall base its request on analysis of time impact using the Project Schedule as its
baseline, and shall propose as a new Substantial Completion date to account for the impact.
The Contractor shall submit a written request to the Contracting Officer setting forth facts and
analysis in sufficient detail to enable the Contracting Officer to evaluate the Contractor's
entittement to an extension of time.

(2) The Contractor shall only be entitled to an extension of time to the extent that (a)
Substantial Completion of the Work is delayed by causes for which the Contractor is not
responsible under this Contract, and (b) the actual or projected Substantial Completion date is
later than the date required by this Contract for Substantial Completion.

(3) The Contractor shall not be entitled to an extension of time if the Contractor has not updated
the Project Schedule in accordance with this Contract.

(4) The Government shall not be liable for any costs to mitigate time impacts incurred by the
Contractor that occur less than 30 calendar days after the date the Contractor submits a request
for extension of time in compliance with this clause.

lILF. Interpretation of Specifications and Drawings

FAR 52.236-21, Specifications and Drawings for Construction, and GSAR 552.236-77
Specifications and Drawings are supplemented as follows:

(1) For the purposes of FAR 52.236-21, GSAR 552.236-77 and this clause, specifications and
drawings refer only to those included among the Contract Documents, and not to those
produced by the Contractor pursuant to its responsibilities under this Contract.

(2) Different requirements within the Contract Documents shall be deemed inconsistent only if
compliance with both cannot be achieved.
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.G. Submittals

(1) The Contractor shall prepare and submit to the Contracting Officer design documents, shop
drawings, samples, calculations, product information, mockups, and other submittals
(collectively, "submittals") as specified in the Contract Documents.

(2) The Contractor shall submit design documents for review in accordance with PBS-P100.
GSA shall review submittals for the limited purpose of verifying that the documents conform to
the design criteria expressed in the Contract Documents.

(3) The Contractor shall not proceed with work or procure products or materials described or
shown in submittals until the Contracting Officer has indicated approval of the submittal. Any
work or activity undertaken prior to approval shall be at the Contractor’s risk; should the
Contracting Officer subsequently determine that the work or activity does not comply with the
Contract, the Contractor shall be responsible for all cost and time required to comply with the
Contracting Officer's determination. The Contracting Officer shall have the right to order the
Contractor to cease execution of work for which submittals have not been approved. The
Government shall not be liable for any cost or delay incurred by the Contractor attributable to

the proper exercise of this right.

(4) The Contractor shall direct to the Contracting Officer’s attention, in writing, all deviations or
changes in resubmitted submittals. In the absence of such written notice, the Contracting
Officer’s approval of a resubmission shall not include or apply to such deviations or changes.

liLH. Substantial Completion and Contract Completion

FAR 52.211-10, Commencement, Prosecution, and Completion of Work, FAR 52.21 1-12,
Liquidated Damages (Construction), and GSAR 552.246-72, Final Inspection and Tests, are

supplemented as follows:

(1) For the purposes of FAR 52.211-10, Commencement, Prosecution and Completion of Work,
and FAR 52.211-12, Liquidated Damages (Construction), the Work shall be deemed complete
when it is “Substantially Complete.” The Work shall be deemed "Substantially Complete” if and
only if the Contractor has completed the Work and related Contract obligations in accordance
with the Contract Documents, such that the Government may enjoy the intended access,
occupancy, possession, and use of the entire Work without impairment due to incomplete or
deficient work, and without interference from the Contractor's completion of remaining work or
correction of deficiencies in completed work. In no event shall the Work be deemed
Substantially Complete if all fire and life safety systems are not tested and accepted by the
Authority Having Jurisdiction, where such acceptance is required under the Contract.

(2) With reasonable advance notice, the Contractor shall submit to the Contracting Officer a
written proposal recommending a Substantial Completion date (Notice of Substantial
Completion). The Contracting Officer shall conduct inspections and make a determination of
Substantial Completion within a reasonable time. If the Contracting Officer takes exception to
the Notice of Substantial Completion, the Contractor shall be entitled to a written notice of
conditions precluding determination of Substantial Completion.

(3) The Contractor shall only be entitled to an extension of time to address such conditions if,
and to the extent that, the Contracting Officer provides notice of such conditions more than thirty
(30) calendar days after receipt of the Notice of Substantial Completion.

(4) Substantial Completion shall be established by the Contracting Officer's issuance of a
written determination specifying the date upon which the Work is Substantially Complete.
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(5) The Contract is complete (Contract Completion) if and only if the Contractor has completed
all Work and related Contract obligations, corrected all deficiencies and all punch list items, and
complied with all conditions for final payment.

(6) Unless otherwise specifically noted, or otherwise clear from context, all references in this
Contract to "acceptance" shall refer to issuance of a written determination of Substantial

Completion.

(7) The Contractor shall not be entitled to final payment or release of any retainage held by the
Government until after Contract Completion. If the Contractor does not achieve Contract
Completion within the time required by this Contract, the Government shall be entitled, after
providing notice to the Contractor, to complete any work remaining unfinished. The Contractor
shall be liable to the Government for all costs incurred by the Government to complete such

work.

llLl.  Use and Possession Prior to Substantial Completion
FAR 52.236-11, Use and Possession Prior to Completion, is supplemented as follows:

Exercise by the Government of the right conferred by FAR 52.236-11 shall not relieve the
Contractor of responsibility for completing any unfinished components of the Work.

lIl.J. Finality of Contract Modifications

As set forth elsewhere in this Contract, the Contractor is entitled to additional consideration
under certain conditions, including the issuance of change orders. It is the Contractor's duty to
include in proposals for equitable adjustment or other consideration all compensation to which it
may be entitled, including cost and time. Unless otherwise explicitly stated in a modification to
the Contract providing such consideration, adjustments to the Contract price or time agreed
upon therein shall be deemed to provide all compensation to which the Contractor is entitied,
and shall constitute final settlement of the Contractor's entitlement to compensation on account
of the change or other condition giving rise to the modification.

LK. Liquidated Damages
FAR 52.211-12, Liquidated Damages, is supplemented as follows:

(1) The Contractor acknowledges that time is of the essence for the performance of the Work,
and that determining actual damages from delay would be extremely difficult and impractical. If
the Contractor fails to achieve Substantial Completion of the Work within the time specified in
this Contract, the Contractor shall be liable to the Government for liquidated damages at the
rate specified in Section | (Project Information), paragraph entitled, “Contract Liquidated
Damages Rate,” for each calendar day following the required completion date that the Work is
not Substantially Complete.

(2) If the Contract requires different completion dates for different phases or portions of the
Work, the Contractor shall be liable for liquidated damages at the specified rate for each
calendar day following the required completion date that the phase or portion of Work is not
Substantially Complete. If a single rate is specified, the specified rate shall be apportioned
between the different phases or portions of the Work.

(3) If the Government elects to accept any portion of the Work not specifically designated as a
phase or portion of Work with its own required completion date, the liquidated damage rate shall
be apportioned between accepted work and uncompleted work, and the Contractor's liability for
liquidated damages shall be computed accordingly.
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lILL. Insurance Requirements [CO Instruction: Edit amounts if needed]

(1) The Contractor shall obtain and maintain for the entire life of the Contract, in addition to any
insurance required by law, the following minimum kinds and amounts of insurance required
pursuant to FAR clause 52.228-5, Insurance — Work on a Government Installation, and GSAR
552.228-5, Government as Additional Insured.

(a) Workers' compensation insurance in the amount required by the jurisdiction in which
the Contract is performed. The Contractor shall obtain Employers' liability coverage of at least
$2,000,000. If occupational diseases are not covered by workers' compensation insurance,
Employers' liability coverage shall include occupational diseases.

(b) Broad form comprehensive commercial general liability insurance in the amount of at
least $5,000,000 per occurrence. Such insurance shall include, but not be limited to,
contractual liability, bodily injury and property damage.

(c) Comprehensive automobile liability covering the operation of all automobiles used in
connection with performing the Contract in the amount of at least $1,000,000 per person and
$2,500,000 per occurrence for bodily injury and $1,000,000 per occurrence for property
damage.

(2) The Contractor shall require that the licensed design professionals it retains for the Project
acquire and maintain professional liability insurance in the amount of $5,000,000 per claim and
shall provide proof to the Contracting Officer.

(3) The Contractor shall promptly provide to the Contracting Officer proof that it has obtained
insurance required by the Contract in the form of certificates of insurance. The Contractor shali
submit to the Contracting Officer all renewal certificates issued during the life of this Contract

immediately upon issuance. '

IILM. Order of Precedence

Different requirements within this Contract shall be deemed inconsistent only if compliance with
both cannot be achieved. In case of inconsistency between Contract Documents, the following

order of precedence shall apply:
(1) Section IV of the Agreement
(2) Sections I, Il, and Il of the Agreement
(3) The Statement of Work
(4) The Specifications
(5) The Drawings
(6) Exhibits and Other Attachments

lILN. Administrative Matters

(1) Project Meetings. The Contractor shall attend a preconstruction conference and shall
participate in regularly scheduled Project meetings.

(2) Schedule of Values. The Contractor shall prepare and submit for approval a detailed cost
breakdown of the Contract price, to be referred to as the Schedule of Values, assigning values
to each component of the Work. Values must include all direct and indirect costs, although a
separate value for bond costs may be established. The Schedule of Values must contain
sufficient detail to enable the Contracting Officer to evaluate applications for payment. If this

- e p—e

Comntractregur x
derived from the Project Schedule.
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(3) Payments. FAR clause 52.232-5, Payments under Fixed-Price Construction Contracts, is
supplemented as follows:

(a) Before submitting a request for payment, the Contractor shall attend pre-invoice
payment meetings each month, as scheduled, with the designated Government representative

for the purpose of facilitating review and approval of payment requests. Payment meetings may
be conducted in person or by telephone. The Contractor shall provide documentation to support

the prospective payment request.

(b) The Contractor shall submit its invoices to the Contracting Officer. Separate
payment requests shall be submitted for progress payments, payments of retainage, and partial or
final payments.

(c) If the invoice does not meet the requirements of FAR Clause 52.232-27 (a)2) and
the requirements specified in Subparagraphs (3)(@),(d).(e),and(f) of the Administrative Matters
clause, the Contracting Officer may be return the invoice to the Contractor without payment for
correction. If the Contracting Officer disputes the requested payment amount, the Government
may pay the portion of the requested payment that is undisputed.

(d) Invoices shall be submitted in an original and two (2) copies to the designated billing
office specified in this Contract or in individual delivery/work orders.

(e) Invoices must include the Account Document Number (ADN) assigned at award.

(f) The Contractor shall submit the following information or documentation with each
invoice:

(i) GSA Form 184A and/or 184B - Construction Progress Report (Construction
Phases Only) or AIA Form G702, including the updated Schedule of Values upon which the

payment request is based:

(i) GSA Form 2419 - Certification of Progress Payments Under Fixed-Price
Construction Contract;

(iii) The payment terms that apply for the particular services rendered;
(iv) Additional documentation:
Phase 1: Submission Requirements: The A/E will submit design
documents according to the following schedule:
1. Check set (65%) Due: 4 weeks after NTP

Documents required: eight (8) sets of half size drawings with
specifications; one (1) PDF file of all documents; one (1) schedule; and
construction cost

2. Check set (100%) Due: 3 weeks after 65% approval/initial check set
Documents required: eight (8) sets of half sized drawings with

specifications; one (1) PDF file of all documents; one (1) schedule; and
construction cost. Allow 2 additional weeks for Government and customer review

3. Final set Due: 1 week after approval

Documents required: eight (8) sets of half sized drawings with
specifications; one (1) PDF file of all documents; one (1) schedule; construction
cost; AND two (2) CD’s of all documents.
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Upon delivery of the above, the project documents are complete for Phase
1/Design.

Phase 2: Final Construction Document Submission:

After approval of check-set submission, the A/E shall provide Final
Construction Documents and shall submit all materials, fully complete and
checked for coordination, errors, and omissions, at the T.O.P. meeting. The
submittal for final construction documents shall include:

1. Complete sets of digital drawings and specifications on compact
disk(s) (CD’s)

2. Drawings shall be in AutoCAD format, and specifications in PDF
format.

3. One (1) set of Schedule

4, One (1) set of construction cost, and breakdown of each

component C. Government Review Process.

(g) GSA will not be obligated to issue final payment unless the Contractor has furnished
to the Contracting Officer a release of claims against the Government relating to this Contract,
and submitted all required product warranties, as-built drawings, operating manuals, and other
items as specified in the Contract. The Contractor may reserve from the release specific claims
only if such claims are explicitly identified with stated claim amounts. All release forms must
bear the original signature of the signer and must be affixed with the Contractor's corporate seal
or the seal of a Notary Public.

(4) Prompt Payment. In accordance with FAR clause 52.232-27, the period for payments is as
follows:

(a) Progress Payments: 14 days
(b) Subsequent Subcontractor Payments: 7 days

(5) Payment Information. The General Services Administration (GSA) makes information on

contract payments available electronically at http://www.finance.gsa.gov. The Contractor may
register at the site and review its record of payments. This site provides information only on

payments made by GSA, not by other agencies.

(6) Security Clearances. Contractor shall comply with the following requirements pertaining to
security clearances:

(a) All personnel performing work under the Contract on the Project site must obtain an
Enter on Duty (EOD) determination before they will be granted access to the site.

(b) To obtain an EOD determination, Contractor shall submit for all such personnel
fingerprints on Form FD258 and a completed Contractor Information Worksheet (CIw).

(c) In addition, all such personnel who will be on site 6 months or longer must apply for
and receive clearance in accordance with Homeland Security Presidential Directive 12 (HSPD-

12).
(d) Information concerning these requirements can be found at:

bitafhrnsoss oo cosdooetallontaman JJI0TET
LWM‘WW
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(7) Sensitive But Unclassified (SBU) Building Information. The following requirements apply to
information contained in this Contract that has been designated as Sensitive But Unclassified
(SBU) building information:

(a) The Contractor shall submit to GSA all Contractor-generated documents that may
contain SBU building information before the original or any copies are disseminated to any other
parties. If GSA identifies SBU content in such documents, the Contracting Officer may direct
the Contractor to imprint or affix SBU document markings to the original documents and all
copies prior to dissemination.

(b) The Contractor shall protect SBU building information by strictly limiting access to
those individuals having a need to know such information acting on behalf of Federal, State, and
local government entities, nongovernment entities engaged in the conduct of business on behalf
of or with GSA, and firms currently registered as “active” in the Central Contractor Registration
(CCR) database via https://www.acquisition.gov. If a subcontractor is not registered in the CCR
and has a need to possess SBU building information, the subcontractor shall provide to the
Contractor its DUNS number or its tax ID number and a copy of its business license. This
clause shall not be construed to encumber the dissemination of SBU building information to

public safety entities.

(c) The Contractor shall use session or file encryption when transmitting SBU building
information electronically outside of the GSA firewall and network. The Contractor shall encrypt
sessions or files with an approved NIST algorithm, such as Advanced Encryption Standard
(AES) or Triple Data Encryption Standard (3DES), in accordance with Federal Information
Processing Standards Publication (FIPS PUB) 140-2, Security Requirements for Cryptographic
Modules. Encryption tools that meet FIPS 140-2 are referenced on the NIST web page found at

the following URL:

httg:l/csrc.nist.gov/grougs/STM/cmvg/documentsM 40-1/1401vend.htm

All encryption products used to satisfy the FIPS 140-2 requirement should have a validation
certificate that can be verified at the following URL:

http://csrc.nist.gov/groups/STM/cmvp/validation.htmi#02

(Note that not all vendors of security products that claim conformance with FIPS 140-2 have
validation certificates.)

(d) When transmitting SBU building information contained in any physical media,
including hardcopy and portable electronic data storage devices, the Contractor shall only use
methods of shipping that provide services for monitoring receipt such as track and confirm,
proof of delivery, signature confirmation, or return receipt. Portable electronic data storage
devices include but are not limited to CDs, DVDs, and USB drives.

(e) The Contractor shall maintain a list of the entities and the firms to which it has
disseminated SBU building information. This list must include at a minimum (1) the name of the
entity or firm; (2) the name and contact information of the individual at the entity or firm who is
responsible for protecting the SBU building information: and (3) a description of the SBU
building information provided. Upon completion of the Work, the Contractor shall collect all lists
maintained in accordance with this clause, including those maintained by any subcontractors
and/or suppliers, and submit them to the Contracting Officer. The Contracting Officer may
withhold final payment until the lists are received.

[ e e — —_— S e . — - - -

W
certain records that may contain SBU building information. With the exception of such records,
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upon completion of the Work, the Contractor shall either destroy all records containing SBU
building information or return them to the Contracting Officer, as directed by the Contracting
Officer. The Contractor shall destroy electronically stored SBU building information by deleting
it or otherwise rendering it unreadable and incapable of being restored, in accordance with
guidelines provided for media sanitization within Appendix A of NIST Special Publication 800-
88, Guidelines for Media Sanitization, available at http://csre.nist.gov/publications/nistpubs/800-
88/NISTSP800-88 revi.pdf. Examples of acceptable destruction methods for SBU building
information are: burning or shredding hardcopies; physically destroying portable electronic
storage devices; deleting and removing files from electronic recycling bins; and removing
material from computer and hard drives using a permanent-erase utility such as bit-wiping
software or disk crushers.

(9) The Contractor shall verify to the Contracting Officer in writing that SBU building
information has been disposed of as required in Paragraph (7)(f) of this clause. The Contracting
Officer may withhold final payment until written verification is received.

(h) The Contractor shall immediately report to the Contracting Officer all improper
disclosures of SBU building information. If the Contractor fails to comply with any provision of
this clause, the Contracting Officer may withhold approval of progress payments until the
Contractor provides a corrective action plan explaining how it will rectify any noncompliance and
prevent future improper disclosures of SBU building information.

(i) The Contractor shall insert the substance of this clause in all subcontracts.

i1.O. Non-Compliance with Contract Requirements

In the event the Contractor, after receiving written notice from the Contracting Officer of non-
compliance with any requirement of this Contract, fails to initiate promptly such action as may

be appropriate to comply with the specified requirement within a reasonable period of time, the
Contracting Officer shall have the right to order the Contractor to stop any or all work under the
Contract until the Contractor has complied or has initiated such action as may be appropriate to
comply within a reasonable period of time. The Contractor will not be entitled to any extension of
Contract time or payment for any costs incurred as a resuit of being ordered to stop work for

such cause.

IV. Contract Clauses

IV.A. Clauses Incorporated In Full Text
(1) EAR 52.223-2 Affirmative Procurement of Biobased Products Under Service and

Construction Contracts (JUL 2012)

(a) In the performance of this contract, the contractor shall make maximum use of
biobased products that are United States Department of Agriculture (USDA)-designated items

unless—
(1) The product cannot be acquired—
(i) Competitively within a time frame providing for compliance with the contract
performance schedule;
(i) Meeting contract performance requirements: or
(iii) At a reasonable price.
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(2) The product is to be used in an application covered by a USDA categorical
exemption (see 7 CFR 3201.3(e)). For example, all USDA-designated items are exempt from
~ the preferred procurement requirement for the following:
(i) Spacecraft system and launch support equipment.
(ii) Military equipment, i.e., a product or system designed or procured for combat
or combat-related missions.
(b) Information about this requirement and these products is available at
http://www.biopreferred.gov.
(c) In the performance of this Contract, the Contractor shall—

(1) Report to the environmental point of contact identified in paragraph (d) of this
clause, with a copy to the Contracting Officer, on the product types and dollar value of any
USDA-designated biobased products purchased by the Contractor during the previous
Government fiscal year, between October 1 and September 30;

(2) Submit this report no later than—
(i) October 31 of each year during contract performance; and
(ii) At the end of contract performance: and

(3) Contact the environmental point of contact to obtain the preferred submittal
format, if that format is not specified in this Contract.

(d) The environmental point of contact for this Contract is:

Name: James Hodges
Telephone: (202) 708-5253
Email: James.Hodges@gsa.gov

Submit reports to pbsbiobasedreporting@gsa.gov.
(2) EAR 52.223-9 Estimate of Percentage of Recovered Material Content for EPA-Designated
ltems (MAY 08)

(a) Definitions. As used in this clause—

“Postconsumer material” means a material or finished product that has served its
intended use and has been discarded for disposal or recovery, having completed its life as a
consumer item. Postconsumer material is a part of the broader category of “recovered material.”

“Recovered material” means waste materials and by-products recovered or diverted
from solid waste, but the term does not include those materials and by-products generated from,
and commonly reused within, an original manufacturing process.

(b) The Contractor, on completion of this Contract, shall—

(1) Estimate the percentage of the total recovered material content for EPA-
designated item(s) delivered and/or used in contract performance, including, if applicable, the
percentage of post-consumer material content; and

(2) Submit this estimate to the Contracting Officer.

(3) EAR 52.232-99 Providing Accelerated Payment to Small Business Subcontractors
(DEVIATION) (AUG 2012)

Thic alauea imnlamanta tha famnaran: nalicu mreasid e byve OAR. DAliayg AMarmaran Ay M 19 146
7
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(a) Upon receipt of accelerated payments from the Government, the contractor is
required to make accelerated payments to small business subcontractors to the maximum
extent practicable after receipt of a proper invoice and all proper documentation from the small
business subcontractor.

(b) Include the substance of this clause, including this paragraph (b), in all subcontracts
with small business concerns.

(c) The acceleration of payments under this clause does not provide any new rights
under the Prompt Payment Act.

(4) Buy American Act Requirements

H.1.11 52.225-1 Buy American Act—Supplies.
As prescribed in 25.1101(a)(1), insert the following clause:

Buy AMERICAN ACT—SUPPLIES (FEB 2009)

(a) Definitions. As used in this clause—
‘Commercially available off-the-shelf (COTS) item™—
(1) Means any item of supply (including construction material) that is—
(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);

(ii) Sold in substantial quantities in the commercial marketplace; and
(iii) Offered to the Govemment, under a contract or subcontract at any tier, without modification, in the same

form in which it is sold in the commercial marketplace; and

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 ( 46 U.S.C. App. 1702), such
as agricultural products and petroleum products. '

“Component” means an article, material, or supply incorporated directly into an end product.

“Cost of components” means—

(3) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place
of incorporation into the end product (whether or not such costs are paid to a domestic firm), and any applicable duty

(whether or not a duty-free entry certificate is issued); or
(4) For components manufactured by the Contractor, all costs associated with the manufacture of the component,

including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the manufacture of the end product.

“Domestic end product” means—

(1) An unmanufactured end product mined or produced in the United States;

(2) An end product manufactured in the United States, if—

(i) The cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of
the cost of all its components. Components of foreign origin of the same class or kind as those that the agency
determines are not mined, produced, or manufactured in sufficient and reasonably available commercial quantities of
a satisfactory quality are treated as domestic. Scrap generated, collected, and prepared for processing in the United
States is considered domestic; or

(ii) The end product is a COTS item.

“End product” means those articles, materials, and supplies to be acquired under the contract for public
use.

“Foreign end product” means an end product other than a domestic end product.

“United States” means the 50 States, the District of Columbia, and outlying areas.

(b) The Buy American Act (41 U.S.C. 10a - 10d) provides a preference for domestic end products for
supplies acquired for use in the United States. In accordance with 41 U.S.C. 431, the component test of
the Buy American Act is waived for an end product that is a COTS item (See 12.505(a)(1)).

(c) Offerors may obtain from the Contracting Officer a list of foreign articles that the Contracting Officer

will treat as domestic for this contract.
(d) The Contractor shalt detiver only domestic end products except to the extent that it specified
delivery of foreign end products in the provision of the solicitation entitled “Buy American Act Certificate.”
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(End of clause)

(5) Additional Clauses

H.1.1.2 52.219-11 Special 8(a) Contract Conditions.
As prescribed in 19.811-3(a), insert the following clause:

SPECIAL 8(A) CONTRACT CONDITIONS (FEB 1990)

The Small Business Administration (SBA) agrees to the following:

(a) To furnish the supplies or services set forth in this contract according to the specifications and the
terms and conditions hereof by subcontracting with an eligible concern pursuant to the provisions of
section 8(a) of the Small Business Act, as amended (15 U.S.C. 637(a)).

(b) That in the event SBA does not award a subcontract for all or a part of the work hereunder, this
contract may be terminated either in whole or in part without cost to either party.

(c) Except for novation agreements and advance payments, delegate to the General Services
Administration (GSA) the responsibility for administering the subcontract to be awarded hereunder with
complete authority to take any action on behalf of the Government under the terms and conditions of the

subcontract; provided, however, that the General Services Administration (GSA) shall give advance
notice to the SBA before it issues a final notice terminating the right of a subcontractor to proceed with
further performance, either in whole or in part, under the subcontract for default or for the convenience of

the Government.
(d) That payments to be made under any subcontract awarded under this contract will be made directly

to the subcontractor by the General Services Administration (GSA).

(e) That the subcontractor awarded a subcontract hereunder shall have the right of appeal from
decisions of the Contracting Officer cognizable under the “Disputes” clause of said subcontract.

(f) To notify the General Services Administration (GSA) Contracting Officer inmediately upon

notification by the subcontractor that the owner or owners upon whom 8(a) eligibility was based plan to
relinquish ownership or control of the concern.

(End of clause)

H.1.1.3 52.219-17 Section 8(a) Award.
As prescribed in 19.811-3(c), insert the following clause:

SECTION 8(A) AWARD (DEC 1996)

(a) By execution of a contract, the Small Business Administration (SBA) agrees to the following:

(1) To fumish the supplies or services set forth in the contract according to the specifications and the terms and
conditions by subcontracting with the Offeror who has been determined an eligible concem pursuant to the provisions
of section 8(a) of the Small Business Act, as amended (15 U.S.C. 637(a}).

(2) Except for novation agreements and advance payments, delegates to the [insert name of contracting
activity] the responsibility for administering the contract with compiete authority to take any action on behalf of the
Government under the terms and conditions of the contract; provided, however that the contracting agency shall give
advance notice to the SBA before it issues a final notice terminating the right of the subcontractor to proceed with
further performance, either in whole or in part, under the contract.

(3] That payments fo be made under the contract will be made directly fo the subconfractor by the contracting

activity.
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(4) To notify the General Services Administration (GSA) Contracting Officer immediately upon notification by the

subcontractor that the owner or owners upon whom 8(a) eligibility was based plan to relinquish ownership or control

of the concem.
(5) That the subcontractor awarded a subcontract hereunder shall have the right of appeal from decisions of the

cognizant Contracting Officer under the “Disputes” clause of the subcontract.
(b) The offeror/subcontractor agrees and acknowledges that it will, for and on behalf of the SBA, fulfill

and perform all of the requirements of the contract.
(c) The offeror/subcontractor agrees that it will not subcontract the performance of any of the
requirements of this subcontract to any lower tier subcontractor without the prior written approval of the

SBA and the cognizant Contracting Officer of the General Services Administration (GSA).

(End of clause)

(6) Special 8(a) Requirements

52.219-18 Notification of Competition Limited to Eligible 8(a) Concerns. (Deviation) - June 2003

(a) Offers are solicited only from small business concerns expressly certified by the
Small Business Administration (SBA) for participation in the SBA’s 8(a) Program and which
meet the following criteria at the time of submission of offer—

(1) The Offeror is in conformance with the 8(a) support limitation set forth in its
approved business plan; and

(2) The Offeror is in conformance with the Business Activity Targets set forth in its
approved business plan or any remedial action directed by the SBA.

(b) By submission of its offer, the Offeror represents that it meets all of the criteria set
forth in paragraph (a) of this clause.

(c) Any award resulting from this solicitation will be made directly by the Contracting
Officer to the successful 8(a) offeror selected through the evaluation criteria set forth in this
solicitation.

(dX(1) Agreement. A small business concern submitting an offer in its own name shall
furnish, in performing the contract, only end items manufactured or produced by small business
concerns in the United States or its outlying areas. If this procurement is processed under
simplified acquisition procedures and the total amount of this contract does not exceed $25,000,
a small business concern may furnish the product of any domestic firm. This paragraph does
not apply to construction or service contracts.

(2) The Sympora Technologies company will notify the General Services

Administration’s Contracting Officer in writing immediately upon entering an agreement (either
oral or written) to transfer all or part of its stock or other ownership interest to any other party.

(End of clause)

IV.B. Clauses Incorporated by Reference

The following FAR/GSAR clauses are supplemented in Section Ilf, Terms and Conditions:
52.211-10, 52.211-12, 52.211-13, 52.228-5, 52.232-5, 52.232-27, 52.236-1 , 52.236-6, 52.236-
11, 52.236-13, 52.236-23, 52.236-21, 552.228-5, 552.236-77, 552.236-78, and 552.246-72.

(1) EAR 52.252-2 Clauses Incorporated by Reference (Feb 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as
if they were given in full text. Upon request, the Contracting Officer will make their full text
available. The full text of a clause may also be accessed electronically at this address:

http:/hvwwwe aegtiis ittor. govicompifarfindes. htmt

(2) Federal Acquisition Regulation (FAR) Clauses:

Document: DB101-SB / Nov 2012-R1
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NUMBER TITLE DATE
52.202-1 Definitions JAN 12
52.203-3 Gratuities APR 84
52.203-5 Covenant Against Contingent Fees APR 84
52.203-6 Restrictions on Subcontractor Sales to the Government SEP 06
52.203-7 Anti-Kickback Procedures OCT 10
52.203-8 Cancellation, Rescission, and Recovery of Funds for llegal or Improper JAN 97
Activity
52.203-10  Price or Fee Adjustment for lllegal or Improper Activity JAN 97
52.203-12  Limitation on Payments to Influence Certain Federal Transactions OCT 10
52.203-13  Contractor Code of Business Ethics and Conduct (If Contract is Greater APR 10
than $5 Million or Performance Period is Greater than 120 Days)
52.203-14  Display of Hotline Poster(s) (if Contract is Greater than $5 Million) DEC 07
52.204-4 Printed or Copied Double-Sided on Postconsumer Fiber Content Paper MAY 11
52.204-7 Central Contractor Registration AUG 12
52.204-9 Personal Identity Verification of Contractor Personnel JAN 11
52.204-10  Reporting Executive Compensation and First Tier Subcontract Awards AUG 12
52.209-6 Protecting the Government’s Interest When Subcontracting with DEC 10
Contractors Debarred, Suspended, or Proposed for Debarment
52.209-9 Updates of Publicly Available Information Regarding Responsibility Matters FEB 12
52.211-10  Commencement, Prosecution, and Completion of Work APR 84
52.211-12  Liquidated Damages—Construction SEP 00
52.211-13  Time Extensions SEP 00
52.211-18  Variation in Estimated Quantity APR 84
52.215-2 Audit and Records-Negotiation OCT 10
52.215-10  Price Reduction for Defective Cost or Pricing Data AUG 11
52.215-11  Price Reduction for Defective Cost or Pricing Data—Modifications AUG 11
52.215-12  Subcontractor Cost or Pricing Data OCT 10
52.215-13  Subcontractor Cost or Pricing Data—Modifications OCT 10
52.215-15  Pension Adjustments and Asset Reversions OCT 10
52.ZT5-1F  Waiver of Faciities CapitarCostor-orey OCT o7
Document: DB101-SB / Nov 2012-R1
(The Agreement) Pages 20 of 27



GSA Contract No. GS-11P-13-ZG-C-0041

NUMBER
52.215-18

52-219-8
52.219-14
52.219-28
52.222-3
52.222-4
52.222-6
52.222-7
52.222-8
52.222-9
52.222-10
52.222-11
52.222-12
52.222-13
52.222-14
52.222-15
52.222-21
52.222-26
52.222-27
52.222-35
52.222-36
52.222-37
52.222-40
52.222-50
52.222-54
52.223-3

52.223-5

TITLE

Reversion or Adjustment of Plans for Postretirement Benefits (PRB) Other
Than Pensions

Utilization of Small Business Concerns

Limitations on Subcontracting

Post-Award Small Business Program Rerepresentation
Convict Labor

Contract Work Hours and Safety Standards Act—Overtime Compensation
Davis-Bacon Act

Withholding of Funds

Payrolls and Basic Records

Apprentices and Trainees

Compliance with Copeland Act Requirements

Subcontracts (Labor Standards)

Contract Termination—Debarment

Compliance with Davis-Bacon and Related Act Regulations
Disputes Concerning Labor Standards

Certification of Eligibility

Prohibition of Segregated Facilities

Equal Opportunity

Affirmative Action Compliance Requirements for Construction
Equal Opportunity for Veterans

Affirmative Action for Workers with Disabilities

Employment Reports on Veterans

Notification of Employee Rights Under the National Labor Relations Act
Combating Trafficking in Persons

Employment Eligibility Verification

Hazardous Material Identification and Material Safety Data
Alternate |

Pallution Prevention and Right-to-Know Information

DATE
JUL 05

JAN 11
NOV 11
APR 12
JUN 03
JUL 05
JUL 05
FEB 88
JUN10
JUL 05
FEB 88
JUL 05
FEB 88
FEB 88
FEB 88
FEB 88
FEB 99
MAR 07
FEB 99
SEP 10
OCT 10
SEP 10
DEC 10
FEB 09
JUL 12
JAN 97
JUL 95
MAY 11

Document: DB101-SB / Nov 2012-R1
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NUMBER TITLE
52.223-6 Drug-Free Workplace

DATE
MAY 01

52.223-9 Estimate of Percentage of Recovered Material Content for EPA-designated MAY 08

Products
52.223-15  Energy Efficiency in Energy-Consuming Products DEC 07
52.223-17  Affirmative Procurement of EPA-designated Items in Service and MAY 08
Construction Contracts
52.223-18  Encouraging Contractor Policies to Ban Text Messaging While Driving AUG 11
52.223-19  Compliance with Environmental Management Systems MAY 11
52.225-13  Restrictions on Certain Foreign Purchases JUN 08
52.227-1 Authorization and Consent DEC 07
52.227-2 Notice and Assistance Regarding Patent and Copyright DEC 07
52.227-4 Patent Indemnity—Construction Contracts DEC 07
52.227-23  Rights to Proposal Data (Technical) JUN 87
52.228-2 Additional Bond Security OCT 97
52.228-5 Insurance—Work on a Government Installation JAN 97
52.228-11  Pledges of Assets JAN 12
52.228-12  Prospective Subcontractor Requests for Bonds OCT 95
52.228-14  Irrevocable Letter of Credit DEC 99
52.228-15  Performance and Payment Bonds—Construction OCT 10
52.229-3 Federal, State, and Local Taxes APR 03
52.232-5 Payments under Fixed-Price Construction Contracts SEP 02
52.232-17  Interest OCT 10
52.232-23  Assignment of Claims JAN 86
52.232-27  Prompt Payment for Construction Contracts OCT 08

52.232-33  Payment by Electronic Funds Transfer—Central Contractor Registration OCT 03

52.233-1 Disputes JUL 02
Alternate | DEC 91
52.233-3 Protest after Award AUG 96
52.233-4 Applicable Law for Breach of Contract Claim OCT 04
52:236-2~ ey one-o APRG+
Document: DB101-SB / Nov 2012-R1
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NUMBER TITLE DATE
52.236-3 Site Investigation and Conditions Affecting the Work APR 84
52.236-5 Material and Workmanship APR 84
52.236-6 Superintendence by the Contractor APR 84
52.236-7 Permits and Responsibilities NOV 91
52.236-8 Other Contracts APR 84
52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, and APR 84
Improvements
52.236-10  Operations and Storage Areas APR 84
52.236-11  Use and Possession Prior to Completion APR 84
52.236-12  Cleaning Up APR 84
52.236-13  Accident Prevention Alternate | NOV 91
52.236-14  Availability and Use of Utility Services APR 84
52.236-17  Layout of Work APR 84
52.236-21  Specifications and Drawings for Construction FEB 97
52.236-23 Responsibility of the Architect-Engineer Contractor APR 84
52.236-25 Requirements for Registration of Designers JUN 03
52.242-13  Bankruptcy JUL 95
52.242-14  Suspension of Work APR 84
52.243-4 Changes JUN 07
52.244-6 Subcontracts for Commercial Items DEC 10
52.245-1 Government Property Alternate 1 APR 12
52.245-9 Use and Charges APR 12
52.246-12  Inspection of Construction AUG 96
52.246-21  Warranty of Construction MAR 94
52.249-2 Termination for Convenience of the Government (Fixed-Price) APR 12
Alternate | SEP 96
52.249-10  Default (Fixed-Price Construction) APR 84
52.253-1 Computer Generated Forms JAN 91
Document: DB101-SB / Nov 2012-R1
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(3) GSA Acquisition Regulation (GSAR) Clauses:

NUMBER

552.203-71
552.211-72
552.215-70

562.219-75
552.219-76
552.227-71
552.228-5
552.229-70
552.236-70
552.236-71
552.236-74
5562.236-75
552.236-76
552.236-77
552.236-78
552.236-80
552.236-82
552.243-71
552.246-72

TITLE
Restriction on Advertising
References to Specifications in Drawings

Examination of Records by GSA

GSA Mentor-Protégé Program

Mentor Requirements and Evaluation

Drawings and Other Data to Become Property of the Government
Government as Additional Insured

Federal, State, and Local Taxes

Definitions

Authorities and Limitations

Working Hours

Use of Premises

Measurements

Specifications and Drawings

Shop Drawings, Coordination Drawings, and Schedules
Heat

Subcontracts

Equitable Adjustments

Final Inspection and Tests

(4) 8(a) Set-Aside

This contract is an 8(a) Set-Aside; the following clause is incorporated by reference:

552.219-74

Section 8(a) Direct Award

In accordance with 552.219-74, the cognizant SBA district office is:
U.S. Small Business Administration (SBA)

ADD/8(a) Business Development

Washington Metropolitan Area District Office

740 15" St. NW, 3" Floor

Washington DC, 20005

IV.C. Subcontract Requirements

Tie-Coniracior IS agvise

DATE

SEP 99
FEB 96
FEB 96

SEP 09
MAR 12
MAY 89
MAY 09
APR 84
APR 84
APR 84
APR 84
APR 84
APR 84
SEP 99
SEP 99
APR 84
APR 84
JAN 09
SEP 99

SEP 99

e F.“TGS‘__ . o et f ks

be flowed down to subcontracts. Clauses containing flow down requirements include, but may
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not be limited to, those listed below. Clauses marked by an asterisk (*) are not required to be
flowed down to subcontracts for professional architect or engineer services. Clauses marked by
a double asterisk (**) are only required to be flowed down to subcontracts for professional
architect or engineer services. Unless otherwise indicated, the extent of the flow down shall be
as required in the clause. The Contractor is responsible for ensuring that all necessary flow-
down clauses are included in all subcontracts.

(1) EAR Clauses:

NUMBER TITLE DATE

Applicable Buy American Act Clause* (See Buy American Act
Requirements under “Clauses Incorporated in Full Text” in Section V)

2.203-7 Anti-Kickback Procedures OCT 10
52.203-10 Price or Fee Adjustment for lllegal or Improper Activity JAN 97
52.203-12 Limitation on Payments to Influence Certain Federal Transactions OCT 10

52.203-13 Contractor Code of Business Ethics and Conduct (If Contract is Greater  APR 10
than $5 Million or Performance Period is Greater than 120 Days)

52.203-14 Display of Hotline Poster(s) (If Contract is Greater than $5 Million) DEC 07
52.204-9 Personal Identity Verification of Contractor Personnel JAN 11

52.204-10 Reporting Executive Compensation and First-Tier Subcontract Awards AUG 12

52.215-2 Audit and Records — Negotiation OCT 10
52.215-12 Subcontractor Cost or Pricing Data OCT 10
52.215-13 Subcontractor Cost or Pricing Data — Modifications OCT 10
52.215-15 Pension Adjustments and Asset Reversions OCT 10
52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits (PRB) JUL 05
Other Than Pensions
52.222-4 Contract Work Hours and Safety Standards Act—Overtime JUL 05
Compensation*
52.222-6 Davis-Bacon Act* JUL 05
52.222-7 Withholding of Funds* FEB 88
52.222-8 Payrolls and Basic Records* JUN 10
52.222-9 Apprentices and Trainees* JUL 05
52.222-10 Compliance with Copeland Act Requirements* FEB 88
52.222-11 Subcontracts (Labor Standards)* JUL 05
52.222-12 Contract Termination—Debarment* FEB 88
52.222-13 Compliance with Davis-Bacon and Related Act Regulations* FEB 88

Document: DB101-SB / Nov 2012-R1
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NUMBER TITLE DATE
52.222-14 Disputes Concerning Labor Standards* FEB 88
52.222-15 Certification of Eligibility* FEB 88
52.222-21 Prohibition of Segregated Facilities FEB 99
52.222-26 Equal Opportunity MAR 07
52.222-27 Affirmative Action Compliance Requirements for Construction* FEB 99
52.222-35 Equal Opportunity for Veterans SEP 10
52.222-36 Affirmative Action for Workers with Disabilities OCT 10
52.222-37 Employment Reports Veterans SEP 10
52.222-40 Notification of Employee Rights Under the National Labor Relations Act DEC 10
52.222-50 Combating Trafficking in Persons FEB 09
52.222-54 Employment Eligibility Verification JUL 12
52.223-6 Drug-Free Workplace MAY 01
52.223-15 Energy Efficiency in Energy-Consuming Products* DEC 07
52.223-17 Affirmative Procurement of EPA-designated Items in Service and MAY 08
Construction Contracts*

52.223-18 Encouraging Contractor Policies to Ban Text Messaging While Driving AUG 11
52.223-19 Compliance with Environmental Management Systems MAY 11
52.225-13 Restrictions on Certain Foreign Purchases JUN 08
52.227-1 Authorization and Consent DEC 07
52.228-5 Insurance—Work on a Government Installation JAN 97
52.236-13 Accident Prevention Alternate I* NOV 91
52.236-23 Responsibility of the Architect-Engineer Contractor** APR 84
52.236-25 Requirements for Registration of Designers** JUN 03

(2) GSA Acquisition Regulation (GSAR) Clauses:
NUMBER TITLE DATE
552.215-70 Examination of Records by GSA FEB 96
552 297-71 Drawings and Other Data to Become Property of the Government** MAY 89

(3) Agreement Clauses:
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Sensitive But Unclassified (SBU) Building Information, “Administrative Matters” in Section ]|
(Terms and Conditions)
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1. Contract ID Code Page of Pages

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT g 3
2. AMENDMENT MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
PAD1 OCT 31, 2013
6. ISSUED BY CODE  WPMGA 7. ADMINISTERED BY (if other than item 6) CODE
GSA, OFFICE OF FACILITIES MGMT, (WPMGA) Triangle Ses Block 6
301 7th Street, SW#7918
Washington DC 20407
8. NAME AND ADDRESS OF CONTRACTOR (NO., Street, Country, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
SYMPORA, INC. DUNS: 074549366
912 THAYER AVENUE Cage Code: 3CG70
SUITE 300B | it st i o
SILVER SPRING MD 20910 9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
x GS-11P-13-2G-C-0041 ’
10B. DATED (SEE ITEM 13)
CODE (0018691 FACILITY CODE JUL 24, 2013
———
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

D The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of offers D is extended, Dls not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and retuming copies of amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted:

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OR OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF

YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or lefter, provided each

m or leiter makes reference to the solicitation and this amendment, and is received to the opening hour and date L

12. ACCOUNTING AND APPROPRIATION DATA (if required) Modification Amount. $0.00|

Modification Obligated Amount: $0.00

See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN {TEM 14.

Check One | A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE

CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
X office, appropriation date, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Speciy type of modification and authority)

E. IMPORTANT: Contractor X is not, [ is required to sign this document and return copies fo the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible)
This is an administrative modification for the Vibration Project at Census Bureau at Suitiand, MD. This modification is to Stop / Resume work on
Contract # - GS-11P-12-2G-C-0041. The contract was stopped on October 01, 2013 and resume on October 17, 2013. All other terms and

conditions remain in effect.

Except as provided herein, ail tarms and conditions of the document referenced in #iem 9A or 10A, as heretofk changed, remains unchanged and in il force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TiTI F OF CONTRACTING OFFICER (Type or print)

Jerome Lofton, ..
(202)755-1032  jerome.Joronggsa.gov

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED| 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

OCT 31, 2013

(Signature of person authorized to sign)

NSN 7540-01-152-8070
Previous Edition umusable

STANDARD FORM 30. (Rev. 10-83)
Prescribed by GSA FAR (48 CFR) 53.243

~



SCHEDULE Continued

QUANTTTY

UNITPRICE §

{New Line ltem)

Check valve replacement and mechanical vibration
isolator at Census Bureau Headquarters -

4600 Silver Hill Road, Suitland, MD.

This is an administrative modification for the Vibration
Project at Census Bureau at Sultland, MD. This
modification is to Stop / Resume work on Contract # -
GS-11P-12-2G-C-0041. The contract was stopped on
October 01, 2013 and resume on October 17, 2013. All
other terms and conditions remain in effect.

DELIVERY DATE: 10/30/2014
SHIP TO:

4600 SILVER HILL RD.
SUITLAND MD 20746-9997
Pricing Option: Firm-Fixed-Price
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| AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | - ContractID Code Fageof Pages |

- - — _ | 1 3
2. AMENDMENT MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. | 5. PROJECT NO. (T applicabis)
P2 AUG 01, 2014 WPM.-14-0387
6. 1ISSUED BY CODE  WPMGA 7. ADMINISTERED BY {If other than 'em 6) _ CODE
GSA, OFFICE OF FACILITIES MGMT. (WPMGA) Triangle Sea Block 6 1
301 Tth Street, SW #7919
Washington DC 20407
8. NAME AND ADDRESS OF CONTRACTOR (NO., Street, Couniry, State and ZIP Code) ®) DA AMENDMENT OF SOLICITATION NO.
SYMPORA, INC. DUNS: 074549366
912 THAYER AVENUE Cage Code: 3CG70
;‘iﬁ‘*‘gﬂ%m o _ ol B o 9B. DATED (SEE fTEM 11)
REVIEWED . - -~ _ :
By LarettaFoldarKenitey ot 3:03 pm, Aug.08; 2014; 10A. MODIFICATION OF CONTRACT/ORDER NO.
£ GS-11P-13-2G-C0041
Prevalidate X = e
10B. DATED (SEE ITEM 13)
CODE (3018691 FACILITY CODE JUL 24, 2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICI TATIONS

D The above numbered solicitation is amended as set forth in {tem 14. The hour and date specified for receipt of offers D is extended, Dis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing iterns 8 and 15, and retuming coples of amendment; {b) By acknowledging receipt of this amendment on each copy of the offer submitted:
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OR OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF
YGOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or lefter, provided each
telegram or letter makes reference to the soliditation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Modification Amount: $17,083.00

See Schedule Modification Obligated Amount: $17,083.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

Check One | A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
>< CONTRACT ORDER NO. IN ITEM 10A. . ;

FAR 43.2

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGE
office, appropriation date, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

S (such as changes in paying

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [ isnot, X is required to sign this document and return ___1 ___ copies to the issuing office.
14. DESCRIPTION OF AMENOMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter whe
This is a modification to Replace in the North Mechanical room 4 check va j 4 3 gs ill aleg Reol:
Mechanical Room 4 check valves with fi valves.

2L IS CK 2IYES v

Except as pravided harein, all terns and conditions of the di f d in ilsm 9A or 10A, as henstofore changed, ins unch d and In full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Typs or print)
' Jerome Lofton, Supv, Contract Specialist
Dean Matthews, President (202)755-1052  jerome.Joflon@gea gov

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED] 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

08/12/2014

{Signature of person authorized to sign) Signature of Conthatiing Qffice ? //} / / (f
NSN 7540-01-152-8070 % STANDARD FORM 30. (Rev. 10-83)

Previous Edition unusable APPROVE B’ 1 Prescribed by GSA FAR (48 CFR) §3.243

By ErinGMcGes at 3:25 pm, 8/8/14




Continuation Page

Continued from Block 14...

The period of performance remains unchanged at 12/31/2014. All other
terms and conditions remain in effect.
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SCHEDULE Continued

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE § AMOUNT §

{New Line item)

Replace Valve 8 Mechanical Vibrattions Isolators,
Census Headquarters Building, Suitland, MD

0004 Medification of Contract¥# GS-11P-13-ZG-C-0041 to add
the following:

1. Replace in the North Mechanical room 4 check valves
with four {4) silent check valves

PR NUMBER: WPMJ-14-0987
DELIVERY DATE: 12/31/2014
SHIP TO:

4600 SILVER HILL RD.
SUITLAND MD 20746-9997

{(New Line ltem)

0005 2. Replace in the South Mechanical Room 4 check
’ valves with four (4) silent check valves

PR NUMBER: WFMJ-14-UY8/7
DELIVERY DATE: 12/31/2014
SHIP TO:
4600 SILVER HILL RD.
SUITLAND MD 20746-9997
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | - Contract 1D Code P 2 o2 )
2, AMENDMENT MODIﬁ-CATION NO. 3. EFFECTIVE DATE 4, REQUISITIONIPURC_H. A\SE fﬁ!}; NO, 6. PROJECT NO, (if apphicable)
L PSa3 0OCT 09, 2014 WPMJ-15-0015
B._I_SSUED BY ) ) CODE  WrMGA 7. ADMINISTERED BY (If other than ftem 6) CQOE
GSA, OFFICE OF FACIITIES MGMT, (WPMGA) Triangle See Block § '
301 #th Streek, SW #7919 ‘
Washingtan OC 20407
| 8, NAME AND ADDRESS GF CONTRACTQR (NO., Strasf; Courtry, Stale and ZIP Code) (X) ‘GA. AMENDMENT OF SOLICITATION &3
SYMPORA, INC. DUNS: 074548366 7
912 THAYER AVENUE Cuge Code: 3CG10
SUITE 3008

SILVER SPRING MD 20810 9B, DATED (SEE ITEM 11)

10A, MODIFICATION OF CONTRACT/ORDER NO.
05-11P-13-2G-C-0041 z

108. DATED (SEE [TEM 13)

GODE GoQ18691 | FaGILITY cooe JUL 24; 2013
T T T L T S G AT T LT
11; THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLIGITATIONS

D The above numbered solkitation Is amesnded as get forth In flam 14, The hour and date specifled for cecaipt of offers D Is edtended, Dls not extended.
Offera must acknowlddge recaipt of this amendment prior (o the hour and date spacified I the saliciation or ag amended, by ona-of the foliowing melhods:

(a) 8y completing Itéms 8 and 15, and refurning copies-of amendmant; (b} By acknowledging recsipl of fhis amendment on each copy of the offer submitted;
or (c) By separata latter or telegram which inchides & referanca to the solicitation and amendmaent numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT QR OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF
YOUR OFFER. If by virtue of this amendment your desire to chinga 4n offer already submitted, suchcharige-may be made by telegram or lettér, provided each

télagram or letter makes reference lo the solftitation and this amendment; and is raceivad prior to the opening hour and date spacified.
2. ACCOUNTING AND APPROPRIATION DATA (I fequired) Nodificalion Amount: 50,00
Modification Obligated Amount: $0.00

See Schedule .
13. THIS {TEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/GRDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN TEM 14.

Check One | A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Spectly authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
: CONTRACT ORDER NO. IN ITEM 10A.

X FAR 43.2

B. THE ABOVE NUMBERED CONTRAGT/ORDER IS MODIFIED TO REFLEGT THE ADMINISTRATIVE CHANGES (sich a5 changss in paying
oftics, apprapriation date, etc) SET FORTH IN ITEM 14, PURSUANT TQ.THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT (S ENTERED INTO PURSUANT 7O AUTHORITY OF

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor{ Isnot, [Ris required o sign this documentand relum 1 coples lo the issuing office.
14, DESCRIPTION OF AMENDMENT/MODIFICATION {Organized by UCF section headings, including solicitation/contract subject matter where feasible)
This is a no cost 1o the Govemment modification to extend the pariod of performanics from Oclober 14, 2014 to November 15, 2014. The amount of

the coniract remains unchanged at §1,580,807.88.

This modification wil also change the Confracting Officer from Jerome Lofton to Olivia Flowers. ...See Conlinuation Page

Excepl an provided hetain, alt erms and canditions of the dacument referenced ln Htem A or 10A, a3 heretolore changsd, remains unchanged and In full force and effoet.
15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Oévia Flowers, Conlract Specialst
202-2055617  oliviaflowers@gsa.gov
Do M \l\'\'\\stI \)\"U,( dink
155, CONTRACTOR/OFFEROR

| 16C. DATE SIGNED|_16B. UNITED STATES OF AMERICA | 16C. DATE SIGNED

1o/ o] [ofI5]/4

(Signature of Cantracting Officer)
STANDARD FORM 30, (Rev. 10-83)
Preseritied by GSA FAR (48 CFR) 53,243

{Signature of parson authorized to sign)

NSN 7540-01-152-8070
Previous Edition unusabje



Continuation Page

Continued from Block 14...

All other terms and conditions remain in effect.
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SCHEDULE Continued

AEM NG,

SUPPLIZS/SERVICES

auaNTITy uNiT UNIT PRICE § AMOUNT 8

(New Line ltem)

Modification of Contract# GS-11P-13-2G-C-0041 as
follows:

No Cost Time Extension for 32 calendar days, contract
complotion date extended from October 14, 2014 to
November 15, 2014,

This modfication wil also change the Contracting Ofilcer
from Jerorne Lofton to Olivia Flowers.

All other terms and conditions remain in effect,

DELIVERY DATE: 11115/2014
SHIP TO:
4600 SILVER HILL RD.
SUITLAND MD 20746-9997
Pricing Option: Firm-Fixed-Price

O

PAGE3 OF 3 GS-11P-13-2G-C-0041/PS03



4600 SILVER HILL
SUITLAND MD 20748-0097

G3-1A-13-26-C-0041
@5A, OFFICE OF FACILITIES MGMT, (WPMGA)
408 12th Strost 8W, 8710
Washington 10 200242168

_ . SOLICITATION
NOTE: In sealed bid ".:_m"';ﬁr'mm*' ind "bidder
1 THE oA e IAHEE PERFORIAANCE OF THS Viaiy Dl e T i Em

mmmm&mmwmum&mmbWhmmmmwmmm«.
wm-mumawwhmmhmmmmmumwwm
Adminlstation signed en Oclober 17, 2012,

17, The Gonuocior shal begin perfarmance 10 mﬁamﬁm m cstendr days ofler recoving
O owera, Em@um.%n“m“bﬂmﬂmm J

R e —
18

T

e

& Sesled ffers In orfginal and ———— ccples to parform the work requived ere dua at s place specilied ta bism Bby foou)
Toonl time {datod. uwnmmm:;mm»mmuum SQevlad snvelopes
mmmwuwummnmmwmmmwmmmmumwwmmu

b Anolter quarantsa [[] s, [&] bs notraquicsd.
6. Aleumm-mmmti)mmwmmwmmm“mmhmmhuanww

de Offorn providing less than 30 . M&mrwemmmmmmmmmmmmummwu
rejectad,




Mdmummu omn 70 Gus. Mmmwu rmihnbtmhhtmnv
quiement staled b Bem 137, Folre §9 Drsert sary sumber modns Die olferor sccapts the miskun b fem 1343

$1568724.88
AMOUNTS Oro Mikon, Five Hundred Sialy Threa Thousnd, Seven Hundrad Ywranly Four Dolass and Bighly Elght Cants,

1&mmmwhhnukhwmmpdmemmmm
B, ACKNOWLEDGMENT (F ANVENDMENTE
(mmmwumbmm-mmmmdw

AMENDMENT NO, | 001
DATE, 24113

ping :
Dogn NMatthews, Eresident

27, TTEMS ACCEFTED:
8ep Schedue

oy
$1.869,724.88

ummmmm}Iﬁl
4 copias vnless otherwizs

E« c.mms )

GSA, OFFICE OF FACILITIES 81GMT. (WPMGA) PBS PAYMENTS BRANCH
400 12th Strgat SW, #710 P.0. BOX 17181
Washington DC 20024-2188 FORT WORTH 7X 78102-0181

CONTRACTING OFFICER VAL COMPLETE TEN 35 OF 20 A5 APPUICABLE _

m 28, NEGOTATED AGREEMENT Mbwumat ﬂAWAmMmbnwuv»mu Your offer
on s sofcfution i M%&bhm

This swivgl coroumme iy
e m‘ s, snd
hmw&hw W youre "]

W“M N m
waw Mw
309, NAME AND JITLE OF EREON AUTHONIED 0. NAME O

{TyPs or prict

W\ Maktlews P '.Es‘.

T e

ongsfes |,

GB-11P-13:26-C-0041 /



SCHEDULE Continued

SUPPLIERAIRVICES quANTITY L UMY PRICE & AMOUNT §

Ram%w muvmwm SEsoEings g NI )
4600 Stiver HIl Road, MD.
WMMMMdm

mmwwwmam

==

vibrtion.
mmwmmmmm

In this conact, wammm
oon
mm

DH.IVERY DATE: 10/30/2014
SHIP TO:
4600 SILVER HILL RD,
SUITLAND MD 20745-9887
Priclag Oplion: Fimn-Fixed-Price

Check vaive replacement and machanloal vibation

4530 Shor 10 Roac, ol W

wmmwmwmm

Peyment Information:

ORIGINAL INVOICES SHALL BE SUBMITTED TO:
Alln: Tanya Tumer

GENERAL SERVICES ADMINISTRATION

GSA, OFFICE OF FACILITIES MGMT,,

Triangle 301 7ih Street, SW #7018
Washington, DC 20407

Email: Yonya. Tumer@gsa.gay

ONEOOPYSHALLBESUMT@TO'

General Services Administration, Reglon 7

Finance Division

PBS PAYMENTS BRANCH

£.0. BOX 17189

FORT WORTH TX 76102-0181

MWMMMMM

(1) The contrect num

m)rmmm&nmmm

?;TMADN
mmdmmmmm

(s)GSAFm-MdeMmofm This form is fo be
and returned 1o this olfice along with a copy of the
fnvalos,

PAGES OF ¢ GS-11A1326-C-0041



SCHEDULE Continued

N,

SUPPLEMRERVICES

[N [P

mmummumwwm
prior to fina} payment. - N
mtwwmmmmxmm

and aubmiselon of the

PR NUMBER: WPMJ-13-0055

DELIVERY DATE: 1013072014

PAGE 4 OF 4 GS-11A-13-2G-C-0041




GSA CFO Payment Search *** FOR U.S. GOVERNMENT USE ONLY ***

Page 1 of 1

Home | GSA
A
1L.S. General Services Administration
We help federal agencies better serve the public by offering, at best value, superior workplaces,
expert solutions, acguisition services, and management policies.
Pegasys Payment Search
F?;;: FY 2014 = Fund ALL ~
8 Payments Found.
Invoice Pay Interest |Trace/IA| Estimated Actual |Pymt.|Fund| Vendor Credits | ACT/Title
PegDocNum Amount |(Discount)| Number Date Date Type Name |Holdbacks
1440PMT13110708
$720140807000110| $23,360.00 e ————— ——— ] e— |
| | | |
1440PMT13110707
P720140711000123| $490,901.87 o E———————— ‘- ‘_ ‘_
| | | |
13110706
P720140604000159| $°99/97811 et o H—————— ‘- ‘_ ‘_
| | | |
13110704
p720140520000041| #16:300.00) [N ‘- ‘_ ‘_
| | | |
1440PMT13110705
P720140509000171| $23/768.66 ! A——— ———— ‘- ‘_ ‘_
| | | |
1440PMT13110703
P720140128000177| $34/150.00 ! A——— ———— ‘- ‘_ ‘_
| | | |
13110702R
P720131218000030| $33,950.00 ! A——— ———— ‘- ‘_ ‘_
| | | |
1440PMT13110701
P720131017000102| $107,950.00 e H——————— ‘- ‘_ ‘_
| | | | [ [Page |
1
Total Amount: $1,330,371.15
8 Payments Found.
Privacy and Security Policy
https://finance3.gsa.cov/PAYMENTSEARCH/Start.aspx 2/9/2015



GSA CFO Payment Search *** FOR U.S. GOVERNMENT USE ONLY ***

Page 1 of 1

Home | GSA
A
U.S. General Services Administration
We help federal agencies better serve the public by offering, at best value, superior workplaces,
expert solutions, acguisition services, and management policies.
Pegasys Payment Search
Search .
Fiscal Current FY - Fund ALL =~
Year
3 Payments Found.
Invoice Pay Interest |Trace/IA| Estimated Actual |Pymt.|Fund| Vendor Credits | ACT/Title
PegDocNum Amount |(Discount)| Number Date Date Type Name |Holdbacks
13110710R
P720141230000062 | $139/004.24 e ————— ——— ] e— I
| | | |
1440PMT13110711
P720141201000104| $43400:00 \- \— \—
| | | |
1440PMT13110709
Ll e I e e e —
| | | [ [ [Page |
1
Total Amount: $250,449.24
3 Payments Found.
Privacy and Security Policy
https://finance3.gsa.cov/PAYMENTSEARCH/Start.aspx 2/9/2015
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